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Hampden Township Aquatics Center                                       MKSD Project No. 22.226 
 

ADDENDUM NO. 2       DATE OF ISSUE: 6.5.2023 
 
 
Hampden Township Aquatics Center Improvements 
5002 Hampden Park Dr, Mechanicsburg, PA 17050 
 
 
This Addendum forms part of the Contract Documents and modifies the original Bidding documents 
dated May 19, 2023 as noted below.  Acknowledge receipt of this Addendum by inserting its number 
and date in the space provided on the Bid Form.  Failure to do so may subject Bidder to disqualification.  
This addendum consists of one (1) page(s) and attachments as listed.  
 
 
I. CHANGES TO THE PREVIOUS ADDENDA 

N/A 
 
II. GENERAL INFORMATION 

See attached Minutes and Sign-in sheets from the mandatory pre-bid meeting, held on Friday, 
June 2, 2023.  

 
III. CHANGES TO BIDDING REQUIREMENTS 
 N/A 
 
V. CHANGES TO THE SPECIFICATIONS 

N/A 
 

VI. CHANGES TO THE DRAWINGS 
N/A 
 

 
 
ATTACHMENTS – The following are attached hereto and made a part of the contract documents: 
 
Specifications:  
Pre Bid Meeting Minutes 
Pre Bid Meeting Sign-in Sheet 
 
  

END OF ADDENDUM No. 2 



Hampden Township Pool Renovations  
MKSD PROJECT NO. 22.226 

M K S D     a r c h i t e c t s 

MEETING MINUTES: PRE-BID MEETING (Mandatory) 
June 2, 2023 
 

Distributed:       June 5, 2023 
Meeting Location:      Hampden Twp Recreation Office 

5001 Hampden Park Dr,  
Mechanicsburg, PA 17050 

Those in attendance were:   
Hampden Twp (HMP)      Mike Erno 

Jeremy Mortoff 
David Blechertas 
 

MKSD, LLC (MKSD)      Nick Hewes 
        
Potential Bidders      See attached Sign-in Sheets 
 

 
This was a mandatory pre-bid meeting – all who attended signed-in so we had a record 
of their attendance 
 

1. INTRODUCTIONS 

a. Hampden Township 

b. MKSD Architects 

i. Design Team also includes Councilman-Hunsaker (Aquatics), 
Snyder Hoffman (MEP), and Slate Structural Engineers 
(Structure) 

2. SIGN IN SHEET 

a. This was a mandatory pre-bid meeting – all who attended signed-in so 
we had a record of their attendance 

3. GENERAL PROJECT DESCRIPTION 

a. Hampden Township Aquatics Center: This project includes renovations 
to: the existing Bathhouse (including new Exhaust fans in the Main 
Bathhouse); the Filtration Building (including new siding, roofing, and 
new Chemical storage & Electric rooms); and improvements to the 
existing Main Pool, Tot Pool, and Sprayground. 
  The outdoor multi-use pool is to be renovated including 
multiple alternates for reconfiguring the current pool layout to provide 
additional amenities to the current pool. The pool currently features 
eight 50-meter lap lanes, a ramp entry and a stair entry. The pool 
water depths range from 2’-0” at the shallow end and 12’-0” at the 
deep end. Alternates to provide additional amenities include the 
addition of a current channel, a renovated shallow end to include a 
zero entry with various spray features and a Wibit floating feature. The 
pool will receive a new concrete gutter system that will be tied to the 
existing pool walls that discharges into a new surge tank apart of the 



Hampden Township Pool Renovations  
MKSD PROJECT NO. 22.226 

M K S D     a r c h i t e c t s 

base bid. Additional pool renovation scope includes the replacement 
of the main drains and piping, replacing all anchors in the deck for the 
reuse of the deck equipment (ladders, stair rails, etc.), the additional of 
two (2) ADA battery powered lifts, and new cup anchors for the racing 
lane lines.   
  The pool will also receive all new mechanical and filtration 
systems for the larger pool volume to ensure code compliance for 
future additions. Additionally, an alternate for the replacement of the 
sprayground features and deck is designed. Other alternates include: 
replacing the current drainage system around the pool; the addition of 
a winterization pool cover; a 200nsf Toilet Room addition onto the 
Main Bathhouse; Concessions Area renovations (including removal of 
the existing canopy ceiling and installing new fiber cement board 
finishes, light fixtures, and fans; as well as new sliding screen panels at 
the transaction windows). 
  See the Bid Forms for details on all Alternates. 

4. SCHEDULE — KEY DATES 

a. Last day for RFIs = Friday, June 9, 2023 at 4pm. 

b. Final Addendum (if needed) to be issued on Tuesday, June 13, 2023. 

c. Bids due to be submitted via PennBid website on Monday, June 19, 
before 2pm 

d. A Site Visit was held immediately following this meeting. Additional 
Site visits are available upon request (prior to 10am). Contact David 
Blechertas (717-761-0119, dblechertas@hampdentownship.us)  

5. QUESTIONS 

a. Must be submitted in writing, via the PennBid Website 

b. Only responses answered directly via PennBid, and/or contained in an 
Addendum will be official answers 

 
Notice to attendees and recipients of meeting minutes: 
If any of the items included in the minutes are incomplete or incorrect, please promptly notify MKSD in writing.  
Failure to advise of such corrections within one week of issue date constitutes acceptance of all information 
contained therein as it is represented.  
 
Respectfully submitted, 
MKSD architects 
 
 
 
_________________________  

Nicholas Hewes, RA, LEED AP 

Associate + Architect 

Senior Project Manager 
 
Attachments: Sign-in Sheets 
Cc: N/A 
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