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DOCUMENT 00500 

AGREEMENT 

This Agreement made and entered into this  day of  , 2023  
by and between ELIZABETH TOWNSHIP , 
hereinafter called the Owner,  

 
and 
 
A Corporation known as   
organized and existing under the laws of the State of  

 
A Partnership known as   
consisting of the following partners  
 

 
a Limited Liability Company known as   
consisting of the following partners/members  
 

 
An Individual,  , trading as 
 

 
whose address is    
City of     
State of     , hereinafter called the Contractor, 

WITNESSETH, that the parties hereto for the consideration stated do mutually agree as follows: 

ARTICLE 1 - SCOPE OF WORK 

1.1 The Contractor agrees to furnish all labor, superintendence, materials, necessary 
equipment, and other utilities and facilities for, perform all work necessary for or incidental to, and 
perform all other obligations imposed by this Agreement for the complete Work in connection with 
ADDITION/RENOVATION TO AN EXISTING BUILDING, herein called for, all in strict 
accordance with the Contract Documents as prepared by ARRO Consulting, Inc., acting as and 
entitled the Engineer in this Agreement. 

1.2 The Contract Documents are defined in the General Conditions as amended by the 
Supplementary Conditions.  The Contract Documents comprise the entire Agreement between 
Owner and Contractor and are incorporated in this Agreement and made a part hereof.  The 
Contract Documents may only be altered, amended, or repealed as described in Paragraph 3.04 of 
the General Conditions. 

1.2.1 In the event of a discrepancy among Contract Documents, the provisions of this 
Agreement (Document 00500) and the provisions of the Supplementary 
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Conditions (Document 00800) shall take precedence over the Standard General 
Conditions. 

1.3 The Drawings for the Work covered under this Agreement consist of the following sheets: 
 Sheet Number  Title 
   COVER SHEET 
 A100  EXISTING / DEMO PLAN 
 A101  ALTERNATIONS / ADDITION FLOOR PLAN 
 A102  ROOF PLAN 
 A201  EXTERIOR ELEVATIONS 
 A301  BUILDING SECTIONS 
 A401  SCHEDULES AND DETAILS 
 S101  STRUCTURAL NOTES 
 S201  STRUCTURAL DETAILS 
 M0.1  MECHANICAL COVER SHEET 
 M1.0  FLOOR PLAN MECHANICAL 
 M2.0  SCHEDULES AND DETAILS 
 E0.1  ELECTRICAL COVER SHEET 
 E1.0  FLOOR PLAN POWER 
 E2.0  FLOOR PLAN LIGHTING 
 P0.1  PLUMBING COVER SHEET 
 P1.0  FLOOR PLAN PLUMBING 
   INTERIOR DESIGN COVER SHEET 
 ID1  FLOOR PLAN 
 ID2  SCHEDULES AND LEGENDS 
 ID3  DETAILS AND ELEVATIONS 

ARTICLE 2 - CONTRACT TIMES 

2.1 The Work shall be substantially completed within 150 calendar days after the date when 
the Contract Times commence to run as provided in General Conditions Paragraph 2.03.A, as 
amended by Supplementary Conditions Paragraph SC-2.03.A, and completed and ready for final 
payment in accordance with Paragraph 14.07 of the General Conditions within 180 calendar days 
after the date when the Contract Times commence to run. 

2.2 Liquidated Damages.  Owner and Contractor recognize that time is of the essence of this 
Agreement and that Owner will suffer financial loss if the Work is not completed within the times 
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specified in Paragraph 2.1 above, plus any extensions thereof allowed in accordance with Article 
12 of the General Conditions.  They also recognize the delays, expense and difficulties involved in 
proving the actual loss suffered by Owner if the Work is not completed on time.  Accordingly, 
instead of requiring any such proof, Owner and Contractor agree that as liquidated damages for 
delay (but not as a penalty) Contractor shall pay Owner $500 for each calendar day that expires 
after the time specified in Paragraph 2.1 above for Substantial Completion until the Work is 
substantially complete.  After Substantial Completion, if Contractor shall neglect, refuse, or fail to 
complete the remaining Work within the time specified in Paragraph 2.1 above for completion and 
readiness for final payment or any proper extension thereof granted by Owner, Contractor shall pay 
Owner $500 for each calendar day that expires after the time specified in Paragraph 2.1 above for 
completion and readiness for final payment.   

2.3 Additional Damages:  In addition to the liquidated damages amount(s) specified above 
under Paragraph 2.2, Contractor also agrees to reimburse Owner for all administrative, legal, 
engineering, and construction observation costs associated with Contractor's failure to meet any 
deadline specified above under Article 2; and all actual damages that may result from Contractor’s 
defective work including but not limited to additional administrative, legal, engineering, and 
construction observation costs. 

ARTICLE 3 - CONTRACT PRICE, PAYMENT, AND RETAINAGE 

3.1 The Owner shall pay, and the Contractor shall receive and accept as full payment for the 
performance of the Contractor's obligations hereunder, the price(s) stipulated in the Bid Form 
hereto attached and, in the manner, as specified in the General Conditions subject to the retainage 
provisions set forth below. Stipulated prices in the Bid Form shall be all inclusive. They shall 
include furnishing all labor, superintendence, necessary equipment, utilities and facilities, 
furnishing and installing all Products described in the Drawings and Specifications, performing all 
work necessary for, or incidental to completing the Work, Contractor’s overhead and profit costs 
and performing all other obligations imposed by this Agreement. 

3.2 Retainage 

3.2.1 The Owner shall withhold ten percent of the amount of approved Applications for 
Payment until the Work is 50% completed.  When the Work is 50% completed, 
one-half of the amount retained by Owner shall be returned to Contractor; 
provided that the Engineer approves the payment of this portion of the retained 
amount; and, provided further, that the Contractor is making satisfactory progress 
and there is no specific cause for greater withholding. 

3.2.2  After the Work is 50% complete, and up to the date of Substantial Completion, 
subsequent approved Applications for Payment shall be paid by Owner, subject to 
withholding by Owner of five percent of each such approved Application for 
Payment, so that the total amount withheld from Contractor shall not exceed five 
percent of the value of completed Work, based on approved Applications for 
Payment. 

3.2.3  After the Work is Substantially Complete, in accordance with General Conditions 
Paragraph 1.01.A.44, as amended by Supplementary Conditions Paragraph SC-
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1.01.A.44, subsequent approved Application(s) for Payment shall be paid, by 
Owner, subject to withholding, by Owner, of an amount equal to one and one-half 
times the amount required to complete any uncompleted minor items, provided 
there is no specific cause for greater withholding. 

3.2.4 In the event that a dispute arises between the Owner and the Contractor, which 
dispute is based on increased costs incurred by one contractor occasioned by 
delays or other actions of another contractor, additional retainage in the sum of 
one and one-half times the amount of any possible liability may be withheld by 
the Owner from the Contractor until such time as a final resolution is agreed to by 
all parties directly or indirectly involved, unless the contractor causing the 
additional claim furnishes a Bond satisfactory to Owner to indemnify Owner 
against the claim. 

3.3 Final Payment.  Upon final completion and acceptance of the Work in accordance with 
General Conditions Paragraph 14.07, Owner shall pay the remainder of the Contract Price less the 
amount of liquidated and/or other damages and the amount of any unresolved claims, which have 
been filed against the Owner in connection with the Work, as recommended by Engineer in 
accordance with said General Conditions Paragraph 14.07. 

3.4 Interest.  The final payment if not paid when due in accordance with General Conditions 
Paragraph 14.07 shall bear interest at the rate of 10 percent per annum, or when the Owner has 
issued bonds to finance the Project, at the rate of interest of the bond issue, whichever is less.  No 
interest will be paid on progress payments. 

ARTICLE 4 - CONTRACTOR'S REPRESENTATIONS 

In order to induce Owner to enter into this Agreement, Contractor makes the following 
representations: 

4.1 Contractor has examined and carefully studied the Contract Documents and the other 
related data identified in the Bidding Documents, including "technical data.” 

4.2 Contractor has visited the site and become familiar with and is satisfied as to the general, 
local, and site conditions that may affect cost, progress, performance, and furnishing of the Work. 

4.3 Contractor is familiar with and is satisfied as to all federal, state, and local Laws and 
Regulations that may affect cost, progress, performance, and furnishing of the Work. 

4.4 Contractor has carefully studied all reports of explorations and tests of subsurface 
conditions at or contiguous to the site and all drawings of physical conditions in or relating to 
existing surface or subsurface structures at or contiguous to the site (except Underground 
Facilities) which have been identified in Paragraph SC-4.02 of the Supplementary Conditions.  
Contractor accepts the determination set forth in Paragraph SC-4.02 of the Supplementary 
Conditions of the extent of the "technical data" contained in such reports and drawings upon which 
Contractor is entitled to rely as provided in Paragraph 4.02 of the General Conditions.  Contractor 
acknowledges that such reports and drawings are not Contract Documents and may not be 
complete for Contractor's purposes.  Contractor acknowledges that Owner and Engineer do not 
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assume responsibility for the accuracy or completeness of information and data shown or indicated 
in the Contract Documents with respect to Underground Facilities at or contiguous to the site.  
Contractor has obtained and carefully studied (or assumes responsibility for having done so) all 
such additional supplementary examinations, investigations, explorations, tests, studies, and data 
concerning conditions (surface, subsurface, and Underground Facilities) at or contiguous to the site 
or otherwise which may affect cost, progress, performance, or furnishing of the Work or which 
relate to any aspect of the means, methods, techniques, sequences, and procedures of construction 
to be employed by Contractor and safety precautions and programs incident thereto.  Contractor 
does not consider that any additional examinations, investigations, explorations, tests, studies, or 
data are necessary for the performance and furnishing of the Work at the Contract Price, within the 
Contract Times and in accordance with the other terms and conditions of the Contract Documents. 

4.5 Contractor is aware of the general nature of work to be performed by Owner and others at 
the site that relates to the Work as indicated in the Contract Documents. 

4.6 Contractor has correlated the information known to Contractor, information and 
observations obtained from visits to the site, reports, and drawings identified in the Contract 
Documents and all additional examinations, investigations, explorations, tests, studies, and data 
with the Contract Documents. 

4.7 Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or 
discrepancies that Contractor has discovered in the Contract Documents and the written resolution 
thereof by Engineer is acceptable to Contractor, and the Contract Documents are generally 
sufficient to indicate and convey understanding of all terms and conditions for performance and 
furnishing of the Work. 

ARTICLE 5 - MISCELLANEOUS 

5.1 Terms used in this Agreement, which are defined in Article 1 of the General Conditions, as 
modified by the Supplementary Conditions, will have the meanings indicated in the General 
Conditions. 

5.2 No assignment by a party hereto of any rights under or interests in the Contract Documents 
will be binding on another party hereto without the written consent of the party sought to be bound; 
and, specifically but without limitation, moneys that may become due and moneys that are due 
may not be assigned without such consent (except to the extent that the effect of this restriction 
may be limited by law), and unless specifically stated to the contrary in any written consent to an 
assignment no assignment will release or discharge the assignor from any duty or responsibility 
under the Contract Documents. 

5.3 Owner and Contractor each binds itself, its partners, successors, assigns, and legal 
representatives to the other party hereto, its partners, successors, assigns, and legal representatives 
in respect to all covenants, agreements, and obligations contained in the Contract Documents. 

5.4 Any provision or part of the Contract Documents held to be void or unenforceable under 
any Law or Regulation shall be deemed stricken, and all remaining provisions shall continue to be 
valid and binding upon Owner and Contractor, who agree that the Contract Documents shall be 
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reformed to replace such stricken provision or part thereof with a valid and enforceable provision 
that comes as close as possible to expressing the intention of the stricken provision. 

5.5 Paragraph SC-6.03.A.1 of the Supplementary Conditions directs the Contractor(s) to hold 
the prices Bid for equipment and materials throughout the Project. 

5.6 Paragraph SC-6.05.L of the Supplementary Conditions provides for charging the 
Contractor for costs associated with any request for substitution made by the Contractor. 

5.7 Section 01300 of the General Requirements provides for charging the Contractor for costs 
associated with review of any submittals which are classified as excess re-submittals; that is, any 
re-submittal beyond the first.  Contractor agrees to compensate Owner for such charges by 
allowing deductions from Contractor's progress payments. 

5.8 Contractor agrees to compensate Owner for such charges incurred under Paragraphs 5.6 
and 5.7 above. 

ARTICLE 6 – DISPUTE RESOLUTION  

6.1 All claims, disputes and other matters in question between Owner and Contractor arising 
out of, or relating to, the Contract Documents or the breach thereof (except for claims which have 
been waived by the making or acceptance of final payment as provided by General Conditions 
Paragraph 14.07 shall be settled by filing a complaint in the Court of Common Pleas of Lancaster 
County, Pennsylvania, and litigating said matters in said forum. 
 
6.2 The Contractor shall continue the Work and maintain the Progress Schedule, during all 
disputes or disagreements with Owner in accordance with General Conditions Paragraph 6.18, 
unless otherwise directed by the Owner. 

IN WITNESS WHEREOF, the parties hereto have executed this Agreement the day and year first 
above written. 

 
(If Contractor is an Individual) 

 
   

Signature of Witness  Signature of Individual 
   

Trading and doing business as: 
 
 
 

  Name of Business 
 
 

  Address of Business 
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(If Contractor is a Limited Liability Company – All Members Must Sign) 

   
 

  Name of Company 
 
 
 

  Address of Company 
 
 
 

Signature of Witness  Signature of Member 
 
 
 

Signature of Witness  Signature of Member 
 
 
 

Signature of Witness  Signature of Member 
 
 
 

(If Contractor is a Partnership - All General Partners Must Sign) 
 

   
 

  Name of Partnership 
 
 
 

  Address of Partnership 
 
 
 

Signature of Witness  Signature of Partner 
 
 
 

Signature of Witness  Signature of Partner 
 
 
 

Signature of Witness  Signature of Partner 
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(If Contractor is a Corporation) 
 

Attest:   
 

  Name of Corporation 
 
 
 

Signature of Secretary or 
Assistant Secretary 

 Address of Principal Office 
 
 
 

(Corporate Seal)  State of Incorporation 
 
 
 

  Signature of 
President or Vice President 

 
(Owner) 

 
Attest:   

 
  Owner's Organizational Name 

 
 
 

 
 

 Owner’s Address 
 
 

Signature 
 
 

 Signature 
 
 
 

Title  Title 
 
Type or print name below each signature. 

END OF AGREEMENT 

 




