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SECTION 00 60 10 SUPPLEMENTARY GENERAL CONDITIONS

PART 1 - GENERAL

1.1 SECTION REQUIREMENTS

A. Both the AIA General Conditions and the following Supplementary General
Conditions are made a part of the Contract and apply, as applicable, to all
Contractors and Subcontractors of this Project. These Supplementary General
Conditions contain changes and additions to the A201, AIA General Conditions.
Where any part of the AIA General Conditions is modified or voided by the
Supplementary General Conditions, the unaltered provisions shall remain in effect.

B. The following Supplements and Modifications to the "General Conditions of the
Contract for Construction" (AIA Document A201-2007) take precedence over the
portions thereof which they supplement and/or modify.

C. INDEXTO ARTICLES, A201-2007

VONOO WD~

10.
1.
12.
13.
14.
15.

GENERAL PROVISIONS

OWNER

CONTRACTOR

ARCHITECT

SUBCONTRACTORS

CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS
CHANGES IN THE WORK

TIME

PAYMENTS AND COMPLETION

PROTECTION OF PERSONS AND PROPERTY
INSURANCE AND BONDS

UNCOVERING AND CORRECTION OF WORK
MISCELLANEOUS PROVISIONS

TERMINATION OF SUSPENSION OF THE CONTRACT
CLAIMS AND DISPUTES

1.2 ARTICLE 1 - GENERAL PROVISIONS

A. Basic Definitions. Add the following paragraphs:

1.

W

The term "Surety" refers to any firm or corporation that has executed as surety
the Confractor's Performance, Labor and Material Payment, and
Maintenance Bonds.

The term "provide" and/or the term "furnish" shall mean furnish and install.

The term "punch" when used in terms of a list shall mean labor, materials, and
equipment requiring correction and/or completion.
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4, When the words "approved", "or approved equal’, "or equal’, "satisfactory",
"as directed", or other words of similar character are used, "by the Architect" is
also to be understood.
5. The Architect reserves the right to delegate jurisdiction over engineering
matters to structural, mechanical, electrical, or other Engineers and
Consultants associated with him on this Project.
6. When the word "remove" is used, it shall mean remove from the Project site,

unless otherwise directed.

B. Execution, Correlation and Intent

1.

The Conftractor shall examine all Contract Documents, including the Drawings
and Specifications for all Contracts, noting particularly all requirements that
will affect his work in any way. Failure of the Contractor to fully acquaint
himself with the amount and nature required to complete the Confract, in
conformity with all requirements for the Project as a whole, wil not be
considered subsequently as a basis for extra compensation.

C. Interpretation

1.

A list of abbreviations applicable to this Project is listed in Division 1, under the
section entitled "Standard References and Abbreviations". Where a typical or
representative detail is shown on the Drawings, it shall constitute the standard
of workmanship and materials throughout like portions of the Project, and
where necessary said details shall be adapted to like portions of the building
and/or Project, subject to approval of the Architect.

Should contradictory requirements occur between one document and
another, the following method shall be used to determine procedures:

a. Agreement over the Specifications.

b.  Specifications over the Drawings.

c. Large scale drawings over small-scale drawings.

The Drawings shall not be scaled for dimensions, but figures dimensions shall
be followed at all times. If figures are lacking on the Drawings, the Architect
will supply them upon request of the Confractor.

No responsibility, either direct or implied, is assumed by the Architect for
omissions or duplications by the Contractor or his Subcontractors due to real
or alleged errors in arrangement of matters in the Specifications or in
arrangement of the Drawings.

All Contractors shall coordinate their work with all adjacent work and shall
cooperate with all trades so as to facilitate the general progress of the Work.
The cost of any changes in construction due to improper checking and
coordination by the Contractor must be paid for by that Contractor who shall
be responsible for all additional costs, including coordination.

1.3 ARTICLE 3 - CONTRACTOR

A.  Supervision and Construction Procedures
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1. Each Contractor shall commence work on the scheduled date established
and agreed upon by the Confractor and must fully complete all work
included in his Contract on or before the scheduled date of completion.

2. The cost of any changes in construction due to improper checking and
coordination by the Contfractor must be paid for by that Contractor and said
Contractor shall be responsible for all additional costs, including coordination.

3. The Contractor shall verify all grades, lines, levels, and dimensions, indicated
on the Drawings, and shall report all inconsistencies to the Architect before
commencing work.

B. Labor and Material
1.  The Contractor shall comply with the Pennsylvania Prevailing Wage Act. The
applicable wage rate determinations are provided as part of the Contract

Documents.”

C. Allowances
1. Delete Subparagraph 3.8.2 of the AIA General Conditions including .1, .2, .3,
and .4 in its entirety.

D. Superintendent

1.  The Contractor shall employ a competent Superintendent and necessary
assistants who shall represent the Contractor continuously at the Project site
during the entire progress of the work. The superintendent shall be in charge
of all contract operations and shall be satisfactory to the Architect and shall
not be changed or removed except with the written consent of the
Architect, unless the Superintendent proves to be unsatisfactory to the
Conftractor or ceases to be in his employ.

2.  The Superintendent will assist the Architect in conducting inspections to
determine the Dates of Substantial Completion and final completion, and will
receive and forward to the Owner for the Owner's review written warranties
and related documents required by the Contract and assembled by the
Contractor.

E. Documents and Samples at the Site
1.  Changes made during construction shall be noted in a legible, contrasting
color pencil on the Drawings. All such drawings and other documents shall
be hand delivered to the Architect for record purposes upon completion of
the Work.

F. Shop Drawings, Product Data and Samples
1. A total of five (5) copies of Shop Drawings shall be submitted by the
Contractor for each item requiring Shop Drawings.

G. Use of Site
1. Damage to roads or other features on the grounds and/or adjacent to the
site, resulting from hauling, storage of materials, or other activity connected
with the Work, shall be repaired by the Contractor, at his expense, to the
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1.4

2.

existing standard of quality prior to start of the Work, to the satisfaction of the
Architect and the local authority having jurisdiction over the roadways.

Clean up of access routes shall be immediately accomplished by the
responsible contractor upon direction of the Superintendent.

Cutting and Patching

1.

Cutting shall be kept to a minimum with no cutting allowed which will
adversely affect the building structurally or architecturally. All cutting shall be
done with prior approval from, and under the direction of the Architect. This
work shall also be performed under the supervision of the Superintendent.

Unless otherwise specified or noted on the Drawings, each Contractor shall
patch all cutting under his Contract done on the Project. If any patching,
regardless of the areaq, is necessary by reason of neglect, errors, omissions, or
defects of material or labor, the trade responsible for this patching work shall
bear all costs in connection therewith. All patching work shall be done in a
neat workmanlike manner, performed with materials of equal quality to
existing construction and shall be subject to the approval of the Architect.

ARTICLE 8 - TIME

Delays and Extensions of Time

1.

Request for extension in the Contract Time shall be submitted in writing to the

Architect not more than seven (7) days after the commencement of the

delay, otherwise, it shall be waived. The request shall contain, as a minimum,

the following information:

Date of start of delay

Specific cause of delay

Effect of delay on construction progress

Date of termination of delay

Statement of bond and surety concurring in request for extension in the

Conftract Time

Evidence of nofification of this request having been given to the Owner

and Architect

g. Evidence of noftification of this request having been given to all
Conftractors engaged on the Project and their concurrence to such
extension of time

©Q00Q

—h

Temporary delays on the Work due to seasonal inclement weather shall not
be considered as sufficient cause for extension of time unless weather
presents a hazard to the health and welfare of the employees of the
Contractor.

The Architect and Owner will not be liable to any Contractor engaged on this
Project in any manner for any expenses, damages, loss of profits, anticipated
or otherwise, or any other charges whatsoever arising out of an extension in
the Conftract Time for the Work of either this Contractor or any Subcontractor
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1.5

engaged on this Project arising out of any hindrance or delay from any cause
whatsoever in the progress of the Work, whether such hindrance or delay be
avoidable or unavoidable.

ARTICLE 9 - PAYMENTS AND COMPLETION

Application for Payment

Application for Payment must be submitted on AIA Documents G702,
"Application and Certificate for Payment" and G703, "Continuation Sheet".
The Schedule of Values shall be prepared in such a manner that each major
items of work and each subcontracted item of work is shown as a single line
item of AIA Documents G702 and G703.

1.

2.

Certificates for Payment
Delete Subparagraph 9.4.1 of the AIA General Conditions and substitute the

1.

2.

following:

Not more than once each month, payments shall be made by the Owner as
follows:

a. The Contractor shall be paid 90% of the earned sum when payment is

due, and 10% shall be retained to assure faithful completion of the
performance of the Contract. When the Contract is 50% completed,
one-half of the amount retained by the Owner shall be returned to the
Contractor, provided that the Architect approves an appropriate
application for payment, that the Confractor is making satisfactory
progress, and that there is no specific cause for greater withholding.
The sum or sums withheld by the Owner from Confractor after the
Contract is 50% completed shall not exceed 5% of the value of the
completed work based on monthly progress payment requests;
provided, however, that in the event a dispute arises between the
Owner and any prime contractor, which dispute is occasioned by
delays or other actions of another prime contractor, additional
retainage in the sum of one and one-half times the amount of any
possible liability may be withheld unfil such time as a final resolution is
agreed to by all parties directly or indirectly involved, unless the
contfractor causing the additional claim furnishes a bond satisfactory to
the Owner to indemnify the Owner against such claim. However, all
such moneys retained by the Owner may be withheld from the
contractor until substantial completion of the Contract.

Decisions to Withhold Certification
Persistent failure to carry out the Work in accordance with the Project
Schedule.

1.

Progress Payments
In the absence of good and sufficient reasons, within twenty (20) days of the
receipt of payment by the Confractor, the Confractor shall pay all

1.
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Subcontractors with whom he has contracted their earned share of the
payment the Confractor received.

E. Final Completion and Final Payment

1. Within thirty (30) days of receipt of the Contractor's request for final inspection
and application for final payment, the Architect shall conduct a final
inspection. If the work is substantially completed, the Architect shall issue a
certificate of completion and a final certificate for payment, and the Owner
shall make payment in full within forty-five (45) days thereafter, except in the
event of a dispute as described in Subparagraph 9.4.1, less only one and
one-half times such amount as is required to complete any then remaining,
uncompleted, minor items, which amount shall be certified by the Architect
and upon receipt of the Owner of any guarantee bonds which may be
required by the Contract Documents to insure proper workmanship for a
designated period of time. The certificate given by the Architect shall list in
detail each and every uncompleted item and a reasonable cost of
completion. Final payment of any amount so withheld for the completion of
minor items shall be paid forthwith upon completion of the items in the
certificate of the Architect.

1.6 ARTICLE 10 - PROTECTION OF PERSONS AND PROPERTY

A. Those portions of the Work called for by schedule of finishes to be exposed and
found to be damaged during the course of construction shall be repaired or
replaced to the satisfaction of the Architect, and at no additional cost to the
Owner. When welding and/or cutting by means of torch, adequate precautions
shall be taken to protect against fire and against any other damage to adjoining
materials and work of others. Suitable fire protection equipment shall be on hand
under such circumstances at all times.

B. Combustible equipment and materials shall be stored outside the building until
ready for installation, and fire extinguishers shall be available by the Contractor at
the storage locations. Under no circumstances will open fires be permitted within
the building or on the Project site.

C. No Contractor shall cut away any part of the structure, dig under any foundations
or intfo any walls, or other parts, or in any case allow the same to be done without
the full knowledge of the Superintendent and the written consent of the Architect,
and each Contractor shall be held responsible for any damage resulting from any
violations of the provisions of this clause. Excavation under foundations must be
backfilled with concrete by and at the expense of the Contractor requiring such
excavation.

1.7 ARTICLE 11 - INSURANCE AND BONDS

A. Contractor's Liability Insurance
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1.

The insurance required by Subparagraph 11.1.1 shall be written for the
following types and amounts and shall include contractual liability applicable
to the Conftractor's obligations under Article 3, Paragraph 3.18:

a.

For the duration of this Confract, Confractor shall maintain Statutory
Workmen's Compensation and shall maintain  Employer's Liability
Insurance with minimum limits of not less than $100,000.00. Contractor
shall require Subcontractors to provide Workmen's Compensation and
Employer's Liability Insurance with the same minimum limits.

For the duration of this Contract, Contractor shall maintain
Comprehensive General Liability Insurance including Completed
Operations Liability and Contingent Liability for Operations of any and
all subcontractors with minimum personal injury limits of not less than
$1,000,000.00 for each person and not less than $1,000,000.00 for each
accident. He shall maintain Property Damage Insurance with minimum
limits of not less than $500,000.00 for each accident and not less than
$1,000,000.00 aggregate. The policy shall include Contfractor's
Protective Liability Insurance with the same maximum limits. Contractor
shall require subcontractors to provide Comprehensive General Liability
Insurance with the same limits. The certificates of insurance or copies of
policies submitted in lieu thereof must contain a statement that blasting,
explosion, collapse, and underground damage are included with
respect to property damage.

For the duration of this Contract, Contractor shall maintain
Comprehensive Automobile Liability Insurance for all owned, non-
owned, and hired vehicles with minimum limits for personal injury not less
than $500,000.00 for each person and not less than $1,000,000.00 for
each accident and property damage minimum limits of not less than
$1,000,000.00. Contractor shall require Subcontractor to provide
Comprehensive Automobile Liability Insurance with same minimum
limits.

Contractor shall not commence work at the site under this Contract
until he has obtained all required insurance and until the Owner and
Architect have verified such insurance. Contractor shall not allow any
Subcontractor to commence work until all similar required insurance has
been obtained and verified. Verification of the insurance by the Owner
and Architect shall not relieve or decrease the liability of the Contractor
hereunder. Certificates of insurance shall be filed with the Owner and
Architect prior to commencing work. Failure to furnish either satisfactory
insurance or the required certificates within ten (10) days of "Notice to
Proceed" shall not be considered cause for modification of any
confractual time limits.

The required insurance must be written by a company licensed to do
business in the State of Pennsylvania at the time the policy is issued. In
addition, the company must be acceptable to the Owner.

The Contractor shall not cause any insurance to be canceled nor
permit any insurance to lapse. All insurance policies shall include a
clause to the effect that the policy shall not be canceled or reduced,
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restricted or limited until 30 days after the Owner has received written
notice as evidence by return receipt of registered or certified letter.
Certificates of insurance shall contain transcripts from the proper office
of the insurer, evidencing in particular the extent of the insurance
applied, the expiration date, and the above-mentioned of cancellation
clause.

Builder's Risk Insurance Coverage: Until the Project is completed and is
accepted by the Owner, the Contractor shall maintain Builder's Risk
Insurance (Fire and Extended Coverage) on a 100 percent basis on the
insurable portion of the Project for the benefit of the Owner, each
Conftractor, and all subcontractors as their interests may appear. The
policy shall include an endorsement permitting occupancy upon partial
completion and making any loses adjustable with any payable to the
Owner in behalf of all insured parties. The Contractor shall not include
any costs for the Builder's Risk Insurance (Fire and Extended Coverage)

premiums during construction.

B. Delete Subparagraph 11.3.7 of the AIA General Conditions in its entirety:

1.8 ARTICLE 13 - MISCELLANEQUS PROVISIONS

A. Intferest

1. No allowance for interest shall be made with respect to progress payments
prior to substantial completion. The final payment due the Contractor after
the Architect has certified substantial completion of the work shall bear
interest at a rate of ten (10%) percent per annum, such interest to begin to
accrue from the date such payment shall become due and payable to the
Contractor; provided, however, that where the Owner has issued bonds to
finance the project to which the work related, interest shall be payable to the
contractor at the rate of interest of the bond issue or at the rate of ten (10%)
percent per annum, whichever is less, in accordance with Pennsylvania Act

200 of 1982

PART 2 - PRODUCTS (NOT USED)

PART 3 - EXECUTION (NOT USED)

END OF SECTION 00 60 10
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