SECTION 017700

CLOSEOUT PROCEDURES
PART 1 - GENERAL
1.1 RELATED DOCUMENTS
A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and

other Division 1 Specification Sections, apply to this Section.

B. Additional Division 1 Specifications and Contractual Requirements included within the Project Package
per the PA Department of Military and Veteran’s Purchasing Department and/or the United States Fiscal
and Porperty Office’s Purchasing and Contracting Division.

1.2 SUMMARY

A. This Section includes administrative and procedural requirements for contract closeout, including, but not
limited to, the following:

1. Inspection procedures.
2. Warranties.
3. Final cleaning.

B. Related Sections include the following:

1. Division 1 Section "Project Record Documents" for submitting Record Drawings, Record
Specifications, and Record Product Data.

2. Division 1 Section "Operation and Maintenance Data" for operation and maintenance manual
requirements.

3. Divisions 2 through 33 Sections for specific closeout and special cleaning requirements for the

Work in those Sections.

1.3 SUBSTANTIAL COMPLETION (BENEFICAL OCCUPANCY)

A. Preliminary Procedures: Before requesting inspection for determining date of Substantial Completion,
complete the following. List items below that are incomplete in request.

1. Prepare a list of items to be completed and corrected (punch list), the value of items on the list,
and reasons why the Work is not complete.

2. Submit specific warranties, workmanship bonds, maintenance service agreements, final
certifications, and similar documents.

3. Prepare and submit Project Record Documents, operation and maintenance manuals, Final
Completion construction, damage or settlement surveys, property surveys, and similar final record
information.

4. Deliver tools, spare parts, extra materials, and similar items to location designated by Owner.
Label with manufacturer's name and model number where applicable.

5. Make final changeover of permanent locks and deliver keys to Owner. Advise Owner's personnel
of changeover in security provisions.

6. Complete startup testing of systems.

7. Submit test/adjust/balance records.
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8. Terminate and remove temporary facilities from Project site, along with mockups, construction
tools, and similar elements.

9. Advise Owner of changeover in heat and other utilities.
10.  Submit changeover information related to Owner's occupancy, use, operation, and maintenance.
11.  Complete final cleaning requirements, including touchup painting.

12.  Touch up and otherwise repair and restore marred exposed finishes to eliminate visual defects.

B. Inspection: Submit a written request for inspection for Substantial Completion. On receipt of request,
Government Design Professional and Government Inspector will either proceed with inspection or notify
Contractor of unfulfilled requirements. The Contracting Officer will prepare the Certificate of
Substantial Completion after inspection or will notify Contractor of items, either on Contractor's list or
additional items identified by Design Professional and/or Inspector, that must be completed or corrected
before certificate will be issued.

1. Reinspection: Request reinspection when the Work identified in previous inspections as

incomplete is completed or corrected.
2. Results of completed inspection will form the basis of requirements for Final Completion.

1.4 FINAL COMPLETION

A. Preliminary Procedures: Before requesting final inspection for determining date of Final Completion,
complete the following:

L. Submit a final Application for Payment according to the Government Contracting Office’s
"Payment Procedures."
2. Submit certified copy of Government Design Professional's Substantial Completion inspection list

of items to be completed or corrected (punch list), endorsed and dated by the Design Professional.
The certified copy of the list shall state that each item has been completed or otherwise resolved
for acceptance.

3. Submit evidence of final, continuing insurance coverage complying with insurance requirements.
4. Instruct Owner's personnel in operation, adjustment, and maintenance of products, equipment, and
systems.
B. Inspection: Submit a written request for final inspection for acceptance. On receipt of request,

Government Design Professional and Inspector will either proceed with inspection or notify Contractor
of unfulfilled requirements. The Contracting Officer will prepare a final Certificate for Payment after
inspection or will notify Contractor of construction that must be completed or corrected before certificate
will be issued.

1. Reinspection: Request reinspection when the Work identified in previous inspections as
incomplete is completed or corrected.
1.5 LIST OF INCOMPLETE ITEMS (PUNCH LIST)
A. Preparation: Submit copies of list. Include name and identification of each space and area affected by

construction operations for incomplete items and items needing correction including, if necessary, areas
disturbed by Contractor that are outside the limits of construction.

1. Organize list of spaces in sequential order, starting with exterior areas first then proceeding on the
interior from the Main Entrance clockwise throughout the facility.
2. Organize items applying to each space by major element, including categories for ceiling,
individual walls, floors, equipment, and building systems.
3. Include the following information at the top of each page:
DMVA Project # 42200129 017700- 2

Building 12-07 Renovation



a. Project name.
b. Date
c. Name of Contractor.
d. Page number.
1.6 WARRANTIES
A. Submittal Time: Submit written warranties on request of the Government Design Professional (per

FORM 66°s) for designated portions of the Work where commencement of warranties other than date of
Substantial Completion is indicated.

B. Organize warranty documents within the Project Operation and Maintenance Manuals.

PART 2 - EXECUTION

2.1 FINAL CLEANING

A. General: Provide final cleaning. Conduct cleaning and waste-removal operations to comply with local
laws and ordinances and Federal and local environmental and antipollution regulations.

B. Cleaning: Employ experienced workers or professional cleaners for final cleaning. Clean each surface or
unit to condition expected in an average commercial building cleaning and maintenance program.
Comply with manufacturer's written instructions.

1. Complete the following cleaning operations before requesting inspection for certification of
Substantial Completion for entire Project or for a portion of Project:

a. Clean Project site, yard, and grounds, in areas disturbed by construction activities,
including landscape development areas, of rubbish, waste material, litter, and other foreign
substances.

b. Sweep paved areas broom clean. Remove petrochemical spills, stains, and other foreign

deposits.

Rake grounds that are neither planted nor paved to a smooth, even-textured surface.

Remove tools, construction equipment, machinery, and surplus material from Project site.

Remove snow and ice to provide safe access to building.

Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition, free of

stains, films, and similar foreign substances. Avoid disturbing natural weathering of

exterior surfaces. Restore reflective surfaces to their original condition.

g. Remove debris and surface dust from limited access spaces, including roofs, plenums,
shafts, trenches, equipment vaults, manholes, attics, and similar spaces.

h. Sweep concrete floors broom clean in unoccupied spaces.

i. Vacuum carpet and similar soft surfaces, removing debris and excess nap; shampoo if
visible soil or stains remain.

J- Clean transparent materials, including mirrors and glass in doors and windows. Remove
glazing compounds and other noticeable, vision-obscuring materials. Replace chipped or
broken glass and other damaged transparent materials. Polish mirrors and glass, taking
care not to scratch surfaces.

k. Remove labels that are not permanent.

Touch up and otherwise repair and restore marred, exposed finishes and surfaces. Replace

finishes and surfaces that cannot be satisfactorily repaired or restored or that already show

evidence of repair or restoration.
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1) Do not paint over "UL" and similar labels, including mechanical and electrical

nameplates.

m. Wipe surfaces of mechanical and electrical equipment and similar equipment. Remove
excess lubrication, paint and mortar droppings, and other foreign substances.

n. Replace parts subject to unusual operating conditions.

0. Clean plumbing fixtures to a sanitary condition, free of stains, including stains resulting
from water exposure.

ol Replace disposable air filters and clean permanent air filters. Clean exposed surfaces of
diffusers, registers, and grills.

q. Clean ducts, blowers, and coils if units were operated without filters during construction.

=

Clean light fixtures, lamps, globes, and reflectors to function with full efficiency. Replace
burned-out bulbs, and those noticeably dimmed by hours of use, and defective and noisy
starters in fluorescent and mercury vapor fixtures to comply with requirements for new

fixtures.
S. Leave Project clean and ready for occupancy.
C. Comply with safety standards for cleaning. Do not burn waste materials. Do not bury debris or excess

materials on Owner's property. Do not discharge volatile, harmful, or dangerous materials into drainage
systems. Remove waste materials from Project site and dispose of lawfully.

PART 3 - PRODUCTS

3.1 MATERIALS

A. Cleaning Agents: Use cleaning materials and agents recommended by manufacturer or fabricator of the
surface to be cleaned. Do not use cleaning agents that are potentially hazardous to health or property or
that might damage finished surfaces.

END OF SECTION 017700
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