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GENERAL SHEET NOTES

REFER TO P-001 FOR LEGEND AND ABBREVIATIONS

REFER TO P-501 FOR DETAILS.

PIPING SIZING AND LOCATION ARE FOR REFERENCE PURPOSES ONLY. CONTRACTOR TO FIELD

VERIFY FINAL EXISTING PIPING LOCATION AND SIZING.

D. THE CONTRACTOR SHALL PERFORM ALL CUTTING, PATCHING, AND REFINISHING OF DEMOLISHED
AREAS AND BUILDING COMPONENTS TO MATCH EXISTING ADJACENT SURFACES.

E. THE CONTRACTOR SHALL FIELD VERIFY ALL EXISTING DIMENSIONS, CONSTRUCTIONS, AND
ASSEMBLIES WITHIN THE EXISTING BUILDING.

F. THE CONTRACTOR SHALL NOTIFY THE OWNER OF ANY NECESSARY SHUT DOWN OF BUILDING
SERVICES PRIOR TO PROCEEDING. THIS CONTRACTOR SHALL PROVIDE TEMPORARY SERVICES AS
REQUIRED UNTIL NEW WORK IS COMPLETE.

G. REMOVE ACT CEILING AND GRID TO PERFORM WORK NOT IN SCOPE OF THIS PROJECT. ALL TILES
AND GRID SHALL BE RE-INSTALLED AFTER NEW WORK FINISHED. ALL TILES AND GRID DAMAGED
DURING CONSTRUCTION SHALL BE REPLACED BY CONTRACTOR AT THIS CONTRACTORS COST.

H. COORDINATE EXISTING UTILITY SHUT-OFFS WITH OWNER AS NOTED IN SPECIFICATION SECTION '22
00 00 - PLUMBING COMMON WORK RESULTS'. THE CONTRACTOR SHALL BE RESPONSIBLE FOR
PROVIDING TEMPORARY UTILITIES UNTIL PERMANENT SERVICES ARE AVAILABLE.

|. THE CONTRACTOR SHALL EXCAVATE, BACKFILL, PATCH AND REPAIR TO MATCH EXISTING
CONDITIONS AS REQUIRED.

J. MAINTAIN SPACE FOR SERVICE AND MAINTENANCE OF EQUIPMENT.

K. PROTECT DRAINS DURING REMAINDER OF CONSTRUCTION PERIOD TO AVOID CLOGGING WITH
DIRT AND DEBRIS AND TO PREVENT DAMAGE FROM TRAFFIC AND CONSTRUCTION WORK.

L. PLACE PLUGS IN ENDS OF UNCOMPLETED PIPING AT END OF DAY AND WHEN WORK STOPS.

M. INSTALL ISOLATION VALVES ON EACH BRANCH CONNECTION.

N. INSTALL SANITARY/STORM PIPING SLOPED AT MAXIMUM SLOPE TO THE EXISTING INVERT

CONNECTION FROM STARTING CONNECTIONS. FOR NEW PIPE SIZES 2" AND SMALLER MAINTAIN A

MINIMUM OF " FALL PER FOOT. FOR NEW PIPE GREATER THAN 2" AND LESS THAN 10" MAINTAIN "

FALL PER FOOT. FOR NEW PIPE SIZES 10" AND LARGER MAINTAIN MINIMUM OF &' FALL PER FOOT.
USE A MINIMUM OF 2" OR GREATER PIPING BELOW GRADE FOR SANITARY.

ROUGH-IN PIPING SERVICES FOR FIXTURES. MOUNT FIXTURES ACCORDING TO CONTRACT
DOCUMENTS, LOCAL CODES AND ADA REQUIREMENTS.

COORDINATE ALL ROOF AND WALL PENETRATIONS WITH GENERAL CONTRACTOR.

FOR PIPE PENETRATIONS AT NEW OR EXISTING WALLS WHERE PIPE PASSES THOUGH A
FIRE-RATED WALL, PROVIDE PIPE SLEEVE AND FIRE-RATED SEALANT TO ACHIEVE FIRE
RESISTANCE EQUIVALENT TO FIRE SEPARATION REQUIRED. INSTALL PER MANUFACTURERS
RECOMMENDATIONS AND CONSTRUCTION DOCUMENTS. SEE ARCHITECTURAL DRAWINGS FOR
FIRE-RATED WALL LOCATIONS. REFER TO SPECIFICATION SECTION "07 84 00 - FIRESTOPPING" FOR
ADDITIONAL REQUIREMENTS.
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1. CONNECT TO EXISTING STORM DRAIN PIPING BELOW FLOOR AT THIS APPROXIMATE LOCATION.
CONTRACTOR SHALL SAW CUT FLOOR, EXCAVATE, AND BACKFILL AS REQUIRED TO PERFORM
WORK. PATCH AND REPAIR FLOOR TO MATCH EXISTING CONDITIONS.

2. CONNECT TO EXISTING SANITARY WASTE PIPING BELOW FLOOR AT THIS APPROXIMATE LOCATION.
CONTRACTOR SHALL SAW CUT FLOOR, EXCAVATE, AND BACKFILL AS REQUIRED TO PERFORM
WORK. PATCH AND REPAIR FLOOR/WALL TO MATCH EXISTING CONDITIONS.

3. FURNISH AND INSTALL PIPE CAP ON THE EXISTING SANITARY WASTE PIPING AT THIS APPROXIMATE
LOCATION. CONTRACTOR SHALL SAW CUT FLOOR, EXCAVATE, AND BACKFILL AS REQUIRED TO
MATCH EXISTING CONDITIONS. PATCH AND REPAIR FLOOR/WALL TO MATCH EXISTING CONDITIONS.

4. SEE ARCHITECTURAL DRAWINGS FOR EXTENT OF EXISTING FLOOR SLAB REMOVAL FOR
INSTALLATION OF NEW WALLS AND FOOTERS BY GENERAL CONTRACTOR. THE EXISTING 6"
SANITARY WASTE PIPING LOCATED BELOW FINISHED FLOOR SHALL BE ENCASED IN CONCRETE
FOR THIS SECTION OF PIPE. COORDINATE WORK TO BE PERFORMED WITH GENERAL
CONTRACTOR. SEE ARCHITECTURAL DRAWINGS FOR TYPICAL PIPE ENCASEMENT DETAIL.

5. CONNECT TO EXISTING DOMESTIC COLD, HOT, AND HOT WATER RETURN PIPING AT THIS
APPROXIMATE LOCATION. FURNISH AND INSTALL NEW PIPE HANGERS FOR NEW PIPING AS
NECESSARY. FURNISH AND INSTALL NEW PIPE INSULATION ON DOMESTIC WATER PIPING TO
BRANCH CONNECTION AND ANY EXISTING PIPE THAT THE INSULATION WAS REMOVED TO
PERFORM WORK. FURNISH AND INSTALL SHUT-OFF VALVES AT BRANCH CONNECTIONS.

Buchart Horn Architects
445 West Philadelphia Street
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