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ADDENDUM NO. 1       DATE OF ISSUE: 5.31.2023 
 
 
Hampden Township Aquatics Center Improvements 
5002 Hampden Park Dr, Mechanicsburg, PA 17050 
 
 
This Addendum forms part of the Contract Documents and modifies the original Bidding documents 
dated May 19, 2023 as noted below.  Acknowledge receipt of this Addendum by inserting its number 
and date in the space provided on the Bid Form.  Failure to do so may subject Bidder to disqualification.  
This addendum consists of one (1) page(s) and attachments as listed.  
 
 
I. CHANGES TO THE PREVIOUS ADDENDA 

N/A 
 
II. GENERAL INFORMATION 

- The Cost Estimate for this project is $2,300,000.00.  
 
III. CHANGES TO BIDDING REQUIREMENTS 
 N/A 
 
V. CHANGES TO THE SPECIFICATIONS 

- Section 00 0010 Table of Contents – remove reference to Section 13 1103 Swimming Pool 
Tile (not in scope  of work – will not be included in the Project Manual).  

- See attached Sections: 01 7836 Warranties; 01 7839 Project Record Documents; and           
01 7900 Demonstration and Training. 

 
VI. CHANGES TO THE DRAWINGS 

- G003 – The Site Legend shows replacement of the fabric for the (12) existing umbrellas. The 
diameter of these existing umbrellas is 12’-0” (not 6’-0” as shown).  This is listed correctly on 
the GC Bid Form for Alternate GC-03.  

- G003 – The Site Legend calls for (8) new “Orion” fabric shade structures. This should be 
changed to (10) new fabric shade structures (8 are shown on the lawn area, and another 2 
are shown adjacent to the Tot Pool).   

 
ATTACHMENTS – The following are attached hereto and made a part of the contract documents: 
 
Specifications:  
01 7836 Warranties 
01 7839 Project Record Documents 
01 7900 Demonstration and Training. 
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John Kostelac, East Coast Contracting Inc
Highlight


