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DATE: September 19, 2023

DEPARTMENT OF GENERAL SERVICES
BUREAU OF CAPITAL PROJECT DESIGN MANAGEMENT

1800  HERR STREETS
HARRISBURG, PENNSYLVANIA

ADDENDUM NO.  2

on

PROJECT NO. DGS C-0588-0015 PHASE 001
PROJECT TITLE - Loysville Youth Development Center - Renovations to Zimmerman-Bingaman 
(ZB) Cottage
PROFESSIONAL:
UpStreet Architects, Inc.
541 Philadelphia Street
Indiana, PA, 15701

If you submitted a bid prior to this Addendum being issued, your bid has been discarded and you 
must re-submit your bid(s) prior to the bid opening date and time.  

GENERAL CHANGES – ALL CONTRACTS
        Item 1 -     None

SPECIFICATION CHANGES – ALL CONTRACTS
        Item 1 -   01 01 00 Summary of Work 
        Item 2 – 01 03 00 Base Bid Descriptions (See attached)
   Item 3 – 23  42 16 13 Commercial Lavatories (Revise 2.2 A.6 Soap Dispensers will not be hardwired)
DRAWING CHANGES –.1 CONTRACT
        Item 1 - Sheet CS-1 Cover Sheet (Added new drawings)
   Item 2 –Sheet C-003: Site Utility E&S and Staffing Plan: Added Concrete Pad and Fencing around Mechanical 
Equipment    added notes for removal of trees/Bushes.
   Item 3 – Sheet C-004: Construction Details
   Item 4 – Sheet C-004-1: Construction Details
   Item 5 – Sheet AD-101: First Floor Demolition Plan: Added note #21
   Item 3 – Sheet AD-103: Third Floor Demolition Plan: Added note to remove insulation on attic floor
DRAWING CHANGES – CONTRACT NO. DGS C-0588-0015 PHASE 1 .2 
   Item 1 – Sheet M-200:  Basement Plan New Work Mechanical Ductwork: Added General Note #3
   Item 2 – Sheet M-201: First Floor Plan New Work Mechanical: Added Fencing around ACCU-14, 
Relabeled ACCU-14 and    ACCU-13, Relabeled various GRDs.
   Item 3 – Sheet M-202: Second Floor Plan New Work Mechanical: Relabeled various GRDs.
   Item 4 – Sheet M-203:  Third Floor Plan New Work Mechanical: Added General Note #2, Reworded Keynote #4
   Item 5 –  Sheet M300:  Basement Plan New Work Mechanical Piping: Added 3/4" HWS&R piping to 
serve AHU's on this    floor, Added keynotes 4 and 5.           
   Item 6 – Sheet M-502: Hot Water Flow Diagram Water Side: Provided data for Hot Water Expansion Tank
   Item 7 – Sheet M-601: Details Mechanical: Removed Straps from detail 11
   Item 8 – Sheet M-602: Details Mechanical: Added Detail 7 - Ductwork Protective Cover Detail
   Item 9 – Sheet M-603: Details Mechanical: Added Entire Sheet
   Item 10 – Sheet M-701: Schedules Mechanical: Edited HUH Mounting Height in Schedule.
DRAWING CHANGES – CONTRACT NO. DGS C-0588-0015 PHASE 1 .4 
   Item 1 – Sheet TT-001 Telecom Symbols & Notes: See Note #4
   Item 2 – Sheet TT-100 Telecom Basement Floor Plan
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   Item 3 – Sheet TT-103: Telecom Third Floor Plan: See Note #1
   Item 3 – Sheet TT-601:  Delete Detail-6, in its entirety.
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DEPARTMENT OF GENERAL SERVICES
BUREAU PRE-CONSTRUCTION

1800 HERR STREET
HARRISBURG, PENNSYLVANIA

ADDENDUM NO. 2

September 18, 2023

on

PROJECT NO. DGS C-0588-0015 PHASE 1
PROJECT TITLE – Loysville Youth Development Center ZB Cottage                                                                                       
10 Opportunity Drive Loysville PA 17047
PROFESSIONAL’S NAME AND ADDRESS
UpStreet Architects
911 Menoher Boulevard 
Johnstown, PA 15905

September

ADMINISTRATIVE CHANGES – ALL CONTRACTS

Item 1 – None

GENERAL CHANGES – ALL CONTRACTS

Item 1 – None

SPECIFICATION CHANGES – CONTRACT NO. DGS C-0588-0015 PHASE 1-.1, .2, .3 and .4

Item 1 – 01 01 00 Summary of Work (See attached)
Item 2 – 01 03 00 Base Bid Descriptions (See attached)
Item 3 – 23  42 16 13 Commercial Lavatories (Revise 2.2 A.6 Soap Dispensers will not be hardwired)

DRAWING CHANGES – CONTRACT NO. DGS C-0588-0015 PHASE X.1 .1 (See attached)

Item 1 – Sheet CS-1 Cover Sheet (Added new drawings)
Item 2 – Sheet C-003: Site Utility E&S and Staffing Plan: Added Concrete Pad and Fencing around 
                                     Mechanical Equipment added notes for removal of trees/Bushes.
Item 3 – Sheet C-004: Construction Details
Item 4 – Sheet C-004-1: Construction Details
Item 5 – Sheet AD-101: First Floor Demolition Plan: Added note #21
Item 3 – Sheet AD-103: Third Floor Demolition Plan: Added note to remove insulation on attic floor

DRAWING CHANGES – CONTRACT NO. DGS C-0588-0015 PHASE X.1 .2 (See attached)

Item 1 – Sheet M-200:  Basement Plan New Work Mechanical Ductwork: Added General Note #3
Item 2 – Sheet M-201: First Floor Plan New Work Mechanical: Added Fencing around ACCU-14, Relabeled
                                       ACCU-14 and ACCU-13, Relabeled various GRDs. 
Item 3 –  Sheet M-202: Second Floor Plan New Work Mechanical: Relabeled various GRDs.
Item 4 – Sheet M-203: Third Floor Plan New Work Mechanical: Added General Note #2, Reworded Keynote #4
Item 5 – Sheet M300: Basement Plan New Work Mechanical Piping: Added 3/4" HWS&R piping to serve
                                       AHU's
                                       on this floor, Added keynotes 4 and 5.
Item 6 – Sheet M-502: Hot Water Flow Diagram Water Side: Provided data for Hot Water Expansion Tank
Item 7 – Sheet M-601: Details Mechanical: Removed Straps from detail 11
Item 8 – Sheet M-602: Details Mechanical: Added Detail 7 - Ductwork Protective Cover Detail
Item 9 – Sheet M-603: Details Mechanical: Added Entire Sheet
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Item 10 – Sheet M-701: Schedules Mechanical: Edited HUH Mounting Height in Schedule.

DRAWING CHANGES – CONTRACT NO. DGS C-0588-0015 PHASE X.1 .4  (See attached)

Item 1 – Sheet TT-001 Telecom Symbols & Notes: See Note #4
Item 2 – Sheet TT-100 Telecom Basement Floor Plan
Item 3 – Sheet TT-103: Telecom Third Floor Plan: See Note #1
Item 3 – Sheet TT-601:  Delete Detail-6, in its entirety.




