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ADDENDUM NO. 4

DATE: September 21, 2023

DEPARTMENT OF GENERAL SERVICES
BUREAU OF CAPITAL PROJECT DESIGN MANAGEMENT

1800  HERR STREETS
HARRISBURG, PENNSYLVANIA

ADDENDUM NO.  4

on

PROJECT NO. DGS C-0588-0015 PHASE 001
PROJECT TITLE - Loysville Youth Development Center - Renovations to Zimmerman-Bingaman 
(ZB) Cottage
PROFESSIONAL:
UpStreet Architects, Inc.
541 Philadelphia Street
Indiana, PA, 15701

If you submitted a bid prior to this Addendum being issued, your bid has been discarded and you 
must re-submit your bid(s) prior to the bid opening date and time.  

ADMINISTRATIVE CHANGES – ALL CONTRACTS
   Item 1 – Bid Submission date has been changed from September 28, 2023 at 2:00pm to October 5, 2023 at 2:00pm
GENERAL CHANGES – ALL CONTRACTS
   Item 1 – None
SPECIFICATION CHANGES – ALL CONTRACTS
    Item 1 – 10 21 13.17 Phenolic Toilet Partitions: .1 Request for substitution rejected. (see attached)
DRAWING CHANGES – CONTRACT NO. DGS C-0588-0015 PHASE 1 .2 (See attached)
   Item 1 – Sheet M-701:   Schedules Mechanical: Revised per RFI-15 .2 Contract
 



PROJECT PROCEDURE MANUAL EXHIBITS 1 EXHIBIT F7

DEPARTMENT OF GENERAL SERVICES
BUREAU PRE-CONSTRUCTION

1800 HERR STREET
HARRISBURG, PENNSYLVANIA

ADDENDUM NO. 4

September 20, 2023

PROJECT NO. DGS C-0588-0015 PHASE 1
PROJECT TITLE – Loysville Youth Development Center ZB Cottage                                                                                       
10 Opportunity Drive Loysville PA 17047
PROFESSIONAL’S NAME AND ADDRESS
UpStreet Architects
911 Menoher Boulevard 
Johnstown, PA 15905

ADMINISTRATIVE CHANGES – ALL CONTRACTS

Item 1 – Bid Submission date has been changed from September 28, 2023 at 2:00pm to October 5, 2023 at 
2:00pm

GENERAL CHANGES – ALL CONTRACTS

Item 1 – None

SPECIFICATION CHANGES – ALL CONTRACTS

Item 1 – 10 21 13.17 Phenolic Toilet Partitions: .1 Request for substitution rejected. (see attached)

DRAWING CHANGES – CONTRACT NO. DGS C-0588-0015 PHASE 1 .2 (See attached)

Item 1 – Sheet M-701: Schedules Mechanical: Revised per RFI-15 .2 Contract






