DATE: September 21, 2023

DEPARTMENT OF GENERAL SERVICES
BUREAU OF CAPITAL PROJECT DESIGN MANAGEMENT
1800 HERR STREETS
HARRISBURG, PENNSYLVANIA

ADDENDUM NO. 4

on

PROJECT NO. DGS C-0588-0015 PHASE 001

PROJECT TITLE - Loysville Youth Development Center - Renovations to Zimmerman-Bingaman
(ZB) Cottage

PROFESSIONAL:

UpStreet Architects, Inc.

541 Philadelphia Street

Indiana, PA, 15701

If you submitted a bid prior to this Addendum being issued, your bid has been discarded and you
must re-submit your bid(s) prior to the bid opening date and time.

ADMINISTRATIVE CHANGES — ALL CONTRACTS
Item 1 — Bid Submission date has been changed from September 28, 2023 at 2:00pm to October 5, 2023 at 2:00pm
GENERAL CHANGES — ALL CONTRACTS
Item 1 — None
SPECIFICATION CHANGES — ALL CONTRACTS
Item 1 — 10 21 13.17 Phenolic Toilet Partitions: .1 Request for substitution rejected. (see attached)
DRAWING CHANGES — CONTRACT NO. DGS C-0588-0015 PHASE 1.2 (See attached)
Item 1 — Sheet M-701: Schedules Mechanical: Revised per RFI-15 .2 Contract
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DEPARTMENT OF GENERAL SERVICES
BUREAU PRE-CONSTRUCTION
1800 HERR STREET
HARRISBURG, PENNSYLVANIA

ADDENDUM NO. 4

September 20, 2023

PROJECT NO. DGS C-0588-0015 PHASE 1

PROJECT TITLE - Loysville Youth Development Center ZB Cottage
10 Opportunity Drive Loysville PA 17047

PROFESSIONAL’S NAME AND ADDRESS

UpStreet Architects

911 Menoher Boulevard

Johnstown, PA 15905

ADMINISTRATIVE CHANGES — ALL CONTRACTS

Item 1 — Bid Submission date has been changed from September 28, 2023 at 2:00pm to October 5, 2023 at
2:00pm

GENERAL CHANGES — ALL CONTRACTS

Item 1 — None

SPECIFICATION CHANGES — ALL CONTRACTS

Item 1 — 10 21 13.17 Phenolic Toilet Partitions: .1 Request for substitution rejected. (see attached)

DRAWING CHANGES — CONTRACT NO. DGS C-0588-0015 PHASE 1 .2 (See attached)

Item 1 — Sheet M-701: Schedules Mechanical: Revised per RFI-15 .2 Contract
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SUBSTITUTION REQUEST
(During the Bidding/Negotiating Stage)

Zimmer-Bingaman Cottage Loysville Youth Substitution Request
Project: Development (21-550794) Number: SubReq-28871

LOYSVILLE, PA From: Courtney Smith, Scranton Products
To: Karen Welsh, UPSTREET ARCHITECTS Date: 09/20/2023

kwelsh @ upstreetarchitects.com, (724) 349-3601 AJE Project Number:
Re: Phenolic Toilet Compartments Contract For: Dept of General Services
Specification Title: Phenolic Toilet Compariments Description: Manufacturers
Section: 1021 13.17 Page: 1 Article/Paragraph: 2.1
Proposed Substitution: Hiny Hiders Solid Plastic
Manufacturer: Scranton Products Address: scrantonproducts.com Phone: 570-348-0997
Trade Name: Scranton Hiny Hiders Solid Plastic Model No.: N/A

Attached data includes product description, specifications, drawings, photographs, and performance and test data adequate for evaluation of
the request; applicable portions of the data are clearly identified.

Attached data also includes a description of changes to the Contract Documents that the proposed substitution will require for its proper
installation.

The Undersigned certifies:

* Proposed substitution has been fully investigated and determined to be equal or superior in all respects to specified product.
* Same warranty will be furnished for proposed substitution as for specified product.

* Same maintenance service and source of replacement parts, as applicable, is available.

¢ Proposed substitution will have no adverse effect on other trades and will not affect or delay progress schedule.

* Proposed substitution does not affect dimensions and functional clearances.

Submitted by: Courtney Smith

Signed by:  Courtney Smith

Firm: Scranton Products

Address: 801 E. Corey Street

Scranton, Pennsylvania 18504

Telephone: (570) 348-0997 ext. 8032, courtney.smith @ azekco.com

A/E' s REVIEW AND ACTION
[ Substitution approved - Make submittals in accordance with Specification Substitution Procedures.
[ Substitution approved as noted - Make submittals in accordance with Specification Substitution Procedures.

>< Substitution rejected - Use specified materials.

itutipn Request received tgo late - Use specified materials.

Melz. oue[20/23
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Supporting Data
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