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ADDENDUM NO. 5

DATE: September 29, 2023

DEPARTMENT OF GENERAL SERVICES
BUREAU OF CAPITAL PROJECT DESIGN MANAGEMENT

1800  HERR STREETS
HARRISBURG, PENNSYLVANIA

ADDENDUM NO.  5

on

PROJECT NO. DGS C-0588-0015 PHASE 001
PROJECT TITLE - Loysville Youth Development Center - Renovations to Zimmerman-Bingaman 
(ZB) Cottage
PROFESSIONAL:
UpStreet Architects, Inc.
541 Philadelphia Street
Indiana, PA, 15701

If you submitted a bid prior to this Addendum being issued, your bid has been discarded and you 
must re-submit your bid(s) prior to the bid opening date and time.  

GENERAL CHANGES – ALL CONTRACTS
         Item 1 -     The last day for questions was September 25, 2023.  Any questions asked after this date is up to the 
professional's discretion to answer

SPECIFICATION CHANGES – CONTRACT NO. DGS C-0588-0015 PHASE 1-.4
    Item 1 -    27 52 24 Resident Call System: .4. RFI-19 Reference to Division-1 removed from specification         (See 
attached)
   Item 2 –    28 23 00 Video Surveillance-Network Switches: .4 RFI-26 (See attached)
    
DRAWING CHANGES – CONTRACT NO. DGS C-0588-0015 PHASE 1-.1 and .3 (See attached)
   

Item 1 –    Sheet C-003: .Clarification on .1 and .3 Scope of Work: Revised per RFI-10.

 
 



PROJECT PROCEDURE MANUAL EXHIBITS 1 EXHIBIT F7

DEPARTMENT OF GENERAL SERVICES
BUREAU PRE-CONSTRUCTION

1800 HERR STREET
HARRISBURG, PENNSYLVANIA

ADDENDUM NO. 5

September 28, 2023

PROJECT NO. DGS C-0588-0015 PHASE 1
PROJECT TITLE – Loysville Youth Development Center ZB Cottage                                                                                       
10 Opportunity Drive Loysville PA 17047
PROFESSIONAL’S NAME AND ADDRESS
UpStreet Architects
911 Menoher Boulevard 
Johnstown, PA 15905

ADMINISTRATIVE CHANGES – ALL CONTRACTS

Item 1 -     The last day for questions was September 25, 2023.  Any questions asked after this date is up to the 
professional’s discretion to answer

GENERAL CHANGES – ALL CONTRACTS

Item 1 – None

SPECIFICATION CHANGES – CONTRACT NO. DGS C-0588-0015 PHASE 1-.4

Item 1 – 27 52 24 Resident Call System: .4. RFI-19 Reference to Division-1 removed from specification         (See attached)
Item 2 – 28 23 00 Video Surveillance-Network Switches: .4 RFI-26 (See attached)

DRAWING CHANGES – CONTRACT NO. DGS C-0588-0015 PHASE 1-.1 and .3 (See attached)

Item 1 – Sheet C-003: .Clarification on .1 and .3 Scope of Work: Revised per RFI-10.




