DATE: September 29, 2023

DEPARTMENT OF GENERAL SERVICES
BUREAU OF CAPITAL PROJECT DESIGN MANAGEMENT
1800 HERR STREETS
HARRISBURG, PENNSYLVANIA

ADDENDUM NO. 5

on

PROJECT NO. DGS C-0588-0015 PHASE 001

PROJECT TITLE - Loysville Youth Development Center - Renovations to Zimmerman-Bingaman
(ZB) Cottage

PROFESSIONAL:

UpStreet Architects, Inc.

541 Philadelphia Street

Indiana, PA, 15701

If you submitted a bid prior to this Addendum being issued, your bid has been discarded and you
must re-submit your bid(s) prior to the bid opening date and time.

GENERAL CHANGES — ALL CONTRACTS
Item 1 - The last day for questions was September 25, 2023. Any questions asked after this date is up to the
professional's discretion to answer

SPECIFICATION CHANGES — CONTRACT NO. DGS C-0588-0015 PHASE 1-.4

Item 1 - 27 52 24 Resident Call System: .4. RFI-19 Reference to Division-1 removed from specification (See
attached)

Item 2 — 28 23 00 Video Surveillance-Network Switches: .4 RFI-26 (See attached)

DRAWING CHANGES — CONTRACT NO. DGS C-0588-0015 PHASE 1-.1 and .3 (See attached)

Item 1 — Sheet C-003: .Clarification on .1 and .3 Scope of Work: Revised per RFI-10.
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DEPARTMENT OF GENERAL SERVICES
BUREAU PRE-CONSTRUCTION
1800 HERR STREET
HARRISBURG, PENNSYLVANIA

ADDENDUM NO. 5

September 28, 2023

PROJECT NO. DGS C-0588-0015 PHASE 1

PROJECT TITLE - Loysville Youth Development Center ZB Cottage
10 Opportunity Drive Loysville PA 17047

PROFESSIONAL’S NAME AND ADDRESS

UpStreet Architects

911 Menoher Boulevard

Johnstown, PA 15905

ADMINISTRATIVE CHANGES — ALL CONTRACTS

Item 1 - The last day for questions was September 25, 2023. Any questions asked after this date is up to the
professional’s discretion to answer

GENERAL CHANGES — ALL CONTRACTS

Item 1 — None

SPECIFICATION CHANGES — CONTRACT NO. DGS C-0588-0015 PHASE 1-.4

Item 1 —27 52 24 Resident Call System: .4. RFI-19 Reference to Division-1 removed from specification (See attached)
Item 2 — 28 23 00 Video Surveillance-Network Switches: .4 RFI-26 (See attached)

DRAWING CHANGES — CONTRACT NO. DGS C-0588-0015 PHASE 1-.1 and .3 (See attached)

Item 1 — Sheet C-003: .Clarification on .1 and .3 Scope of Work: Revised per RFI-10.
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