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COMMONWEALTH OF PENNSYLVANIA
DEPARTMENT OF GENERAL SERVICES

HARRISBURG, PENNSYLVANIA

JOSH SHAPIRO, GOVERNOR REGINALD B. McNEIL, Il, SECRETARY
DEPARTMENT OF GENERAL SERVICES

PROJECT NO. D.G.S. C-0588-0015 PHASE 1
RENOVATIONS TO ZIMMERMAN-BINGAMAN (ZB) COTTAGE
LOYSVILLE YOUTH DEVELOPMENT CENTER
10 OPPORTUNITY DRIVE, LOYSVILLE

TYRONE TOWNSHIP, PERRY COUNTY, PENNSYLVANIA

PROFESSIONAL / ARCHITECT STRUCTURAL ENGINEERING CONSULTANT  MECHANICAL ENGINEERING CONSULTANT ELECTRICAL ENGINEERING CONSULTANT
UPSTREET ARCHITECTS, INC. QProQ ENGINEERING, INC. H. F. LENZ COMPANY H. F. LENZ COMPANY

911 MENOHER BLVD. 187 N. MAIN STREET 1407 SCALP AVENUE 1407 SCALP AVENUE

JOHNSTOWN, PA 15905 WILKES BARRE, PA 18702 JOHNSTOWN, PA 15904 JOHNSTOWN, PA 15904

PHONE: (814) 539-0224

CIVIL ENGINEERING CONSULTANT TELECOM & SECURITY CONSULTANT ENVIRONMENTAL CONSULTANT COST ESTIMATING CONSULTANT
H.F. LENZ COMPANY BRIGHT TREE STUDIOS KU RESOURCES HOAR PROGRAM MANAGEMENT, LLC
1407 SCALP AVENUE 524 ALPHA DRIVE 721 SCOTCH VALLEY ROAD, SUITE 204 TWO METROPLEX DRIVE, SUITE 300
JOHNSTOWN, PA 15904 PITTSBURGH, PA 15238 HOLLIDAYSBURG, PA 16648 BIRMINGHAM, AL 35209
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DESCRIPTION

1. TRESSLER-LOY HOUSE
- ENTRY CHECK
2. BOILER HOUSE
3. PARKING
4. SECURITY FENCE
5. ADMINISTRATION OFFICES
6. EDUCATION BUILDING
7.2.B. COTTAGE
8. SECURE TREATMENT UNIT
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UpStreet ARCHITECTS, nc.
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