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GENERAL NOTES:

DO NOT SCALE DRAWINGS.
NO SLAG SHALL BE PERMITTED.

PROPOSED CONSTRUCTION SHALL CONFORM TO ALL APPLICABLE STATE
AND LOCAL STANDARDS, SPECIFICATIONS AND REQUIREMENTS.

CONTRACTOR SHALL VERIFY ALL DIMENSIONS AND CONDITIONS AT THE
SITE.

THE CONTRACTOR SHALL EXERCISE CAUTION AND EMPLOY CAREFUL
EXCAVATION METHODS DURING INSTALLATION OF THE FACILITIES TO AVOID
DAMAGE TO OR CONFLICT WITH EXISTING UTILITIES. THE CONTRACTOR
SHALL PERFORM EXPLORATORY EXCAVATIONS AS DIRECTED AND/OR
REQUIRED BY THE ENGINEER TO ASCERTAIN THE HORIZONTAL AND
VERTICAL ALIGNMENT OF EXISTING UTILITIES PRIOR TO CONSTRUCTION IN
AFFECTED AREAS AND MAKE THE APPROPRIATE ADJUSTMENTS IN THE
FIELD IF CONFLICTS OCCUR, NO SEPARATE PAYMENT SHALL BE MADE FOR
THE HEREIN DESCRIBED PROVISIONS AND SHALL BE INCLUDED IN THE
COST OF THOSE ITEMS FOR WHICH PAYMENT SHALL BE MADE IN THE BID
SCHEDULE.

CONTRACTOR IS RESPONSIBLE TO MAINTAIN ALL UTILITIES WITHIN THE
IMMEDIATE WORK AREA DURING CONSTRUCTION WHEN WORK IS IN
PROGRESS AT ALL TIMES.

CONTRACTOR IS RESPONSIBLE TO STABILIZE AND MAINTAIN ALL UTILITY
POLES WITHIN THE IMMEDIATE WORK AREA THAT MAY BE AFFECTED BY
THE CONSTRUCTION OPERATIONS.

MATERIALS AND WORKMANSHIP SHALL BE IN ACCORDANCE WITH THE
CONTRACT SPECIFICATIONS SUPPLEMENTED WITH THE LATEST EDITION OF
THE PENNSYLVANIA DEPARTMENT OF TRANSPORTATION SPECIFICATIONS
PUBLICATION 408 AND ALL SUPPLEMENTS THERETO AND THE
PENNSYLVANIA DEPARTMENT OF TRANSPORTATION STANDARDS FOR
ROADWAY CONSTRUCTION SERIES RC—0 TO 100, AND ALL SUPPLEMENTS
THERETO.

PROVIDE , ERECT AND MAINTAIN BARRICADES, LIGHTING AND GUIDE RAILS
AS REQUIRED BY APPLICABLE REGULATORY AGENCIES TO PROTECT THE
PUBLIC AND WORKMAN.

ALL DISTURBED AREAS EXCEEDING THE LIMITS OR WORK SHALL BE
RESTORED TO EXISTING CONDITIONS AT THE FULL EXPENSE OF THE
CONTRACTOR UNLESS OTHERWISE DIRECTED BY THE OWNER.

ALL CONCRETE WORK SHALL COMPLY WITH THE SPECIFICATIONS AND THE
AMERICAN CONCRETE INSTITUTE'S "BUILDING CODE REQUIREMENTS FOR
REINFORCED CONCRETE”, ACI 318—14 OR THE LATEST REVISION THERETO.

ALL CONCRETE TO HAVE A MINIMUM COMPRESSIVE STRENGTH OF 4000
PSI AT THE END OF 28 DAYS.

ALL REINFORCEMENT STEEL TO BE GRADE 60 DEFORMED BARS.

MINIMUM SPLICE FOR REINFORCEMENT STEEL IS 30 BAR DIAMETERS
UNLESS OTHERWISE NOTED.

WELDED WIRE FABRIC (WWF) SHALL CONFORM TO ASTM A—185
SPECIFICATIONS.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR ALL WORK NECESSARY TO
ESTABLISH LINES, LOCATIONS, GRADES, DIMENSIONS AND ELEVATIONS OF
THE WORK FROM EXISTING FACILITIES.

THE CONTRACTOR SHALL EXCAVATE TO THE LINES AND GRADES AS
SHOWN ON THESE DRAWINGS. THE CONTRACTOR SHALL PERFORM ALL
EXCAVATION OF EVERY DESCRIPTION AND OF WHATEVER SUBSTANCES
ENCOUNTERED TO THE DEPTHS INDICATED. ALL EXCAVATED MATERIAL NOT
REQUIRED OR UNSUITABLE FOR FILL SHALL BE REMOVED AND WASTED
OFF SITE.

UNLESS OTHERWISE INDICATED ON THESE DRAWINGS, REMOVE TREES,
SHRUBS, GRASS AND OTHER VEGETATION INTERFERING WITH INSTALLATION
OF NEW CONSTRUCTION. REMOVAL INCLUDES DIGGING OUT STUMPS AND
ROOTS.

DURING EXCAVATION EXTREME CARE SHOULD BE TAKEN BY THE
CONTRACTOR TO AVOID UNNECESSARY CUTTING OF ROOTS. WHEN ROOTS
ARE CUT THEY SHOULD BE PROPERTY DRESSED SO AS NOT TO KILL THE
TREE.

ALL TRENCH EXCAVATION SIDE WALL GREATER THAN 4 FEET IN DEPTH
SHALL BE SLOPED, SHORED, SHEETED, BRACED, OR OTHERWISE
SUPPORTED BY MEANS OF THE SUFFICIENT STRENGTH TO PROTECT THE
WORKMAN WITHIN THEM IN ACCORDANCE WITH APPLICABLE RULES AND
REGULATIONS ESTABLISHED FOR CONSTRUCTION BY THE DEPARTMENT OF
LABOR, OCCUPATIONAL SAFETY AND HEALTH ADMINISTRATION (OSHA),
AND BY LOCAL ORDINANCES. LATERAL TRAVEL DISTANCES TO AN EXIT
LADDER OR STEPS SHALL NOT BE GREATER THAN 25 FEET IN TRENCHES
4 FEET OR DEEPER.

ALL TRAFFIC LINE PAINTING TO BE PADOT TYPE 1, IN ACCORDANCE WITH
THE LATEST EDITION OF THE PADOT 408, SECTION 962.

ALL TRAFFIC SIGNS TO BE IN ACCORDANCE WITH THE LATEST EDITION OF
THE PADOT 408, SECTION 1103.

CONTRACTOR SHALL MAINTAIN SITE ACCESS AND EMPLOY APPROPRIATE
TRAFFIC CONTROL MEASURES DURING THE PROJECT. TRAFFIC CONTROL
SHALL BE IN ACCORDANCE WITH THE PADOT STANDARDS AND
SPECIFICATIONS.

CAUTION NOTICE TO CONTRACTOR:

e THE CONTRACTOR IS SPECIFICALLY CAUTIONED THAT THE
LOCATION AND/OR ELEVATION OF EXISTING UTILITIES AS
SHOWN ON THESE PLANS IS BASED LOCATION OF UTILITIES
AS DEPICTED ON THIS PLAN WERE OBTAINED FROM RECORD
DRAWINGS PROVIDED BY THE FACILITY HAVING DRAWING
TITLES AS FOLLOWS: "UTILITY PLAN OF THE YOUTH
DEVELOPMENT CENTER LOYSVILLE, PA” DATED 07/01/1965,
AND AS BUILT DRAWINGS DEPICTING THE WATERLINE
IMPROVEMENT PROJECT HAVING TITLE "SITE EROSION AND
SEDIMENTATION CONTROL PLAN” DATED 08/08/2019.
ADDITIONAL UTILITY INFORMATION PROVIDED BY UTILITY
SURVEY DRAWING BY THE LEXIS GROUP, JOB NUMBER
22.0133 DATED AUGUST 26,2022. ACTUAL UTILITY LOCATIONS
MAY VARY.

e ACTUAL LOCATION OF EXISTING UTILITIES MAY VARY.
CONTRACTOR TO PERFORM POT—HOLING TO LOCATE EXISTING
UTILITIES FOR ALL AREAS OF PROPOSED UTILITY WORK
(WATER, SANITARY, ELECTRIC AND ALL OTHER AREAS OF
EXTERIOR WORK) TO CONFIRM UTILITY LOCATIONS AND
ELEVATIONS.

SYMBOL AND ABBREVIATION SCHEDULE

AC ACRE EXP EXPANSION REINF
AC AIR CONDITIONER EX EXISTING RCP
AASHTO AMERICAN ASSOCIATION OF STATE FFE FINISH FLOOR ELEVATION R/W
HIGHWAYS AND TRANSPORTATION FH FIRE HYDRANT SCH
OFFICIALS GM GAS METER SEC
AC AMERICAN CONCRETE TRANSPORTATION GV GAS VALVE SEG
OFFICIALS HP HIGH POINT SLCPP
ASTM AMERICAN SOCIETY FOR TESTING AND HORIZ  HORIZONTAL STA
MATERIALS INC INCORPORATED SR
@ AT INV INVERT ST
B BASELINE LP LIGHT POLE SRL
BC BOTTOM OF CURB MH MANHOLE S
BW BOTTOM OF WALL MAX MAXIMUM SF
BY/4”  BROKEN YELLOW PAVEMENT LINE/WIDTH MIN MINIMUM SY
¢ CENTERLINE N NORTH W
NPDES  NATIONAL POLLUTANT DISCHARGE XF
CC C/C CENTER TO CENTER
ELIMINATION SYSTEM TYP
CLR CLEAR No/ NUMBER
CONC CONCRETE Pl: ' PARKING METER w
CONSTR CONSTRUCTION o ON CENTER W
CMP CORRUGATED METAL PIPE )
CPP CORRUGATED POLYETHYLENE PIPE PADOT igigiggﬁiﬁozEPARWEm OF w/4
oIA DIAMETER PERF PERFORATED
o PUCTILE IRON PE POLYETHYLENE
=08 EDGE OF BERM PUB PUBLICATION
=OP EDGE OF PAVEMENT PSI POUNDS PER SQUARE INCH
ELEC ELECTRIC PP POWER POLE ’
EMH ELECTRIC MANHOLE PVC POLYVINYL CHLORIDE
EM ELECTRIC METER
EL/ELEV ELEVATION R PROPERTY LINE
EQ EQUAL R RADIUS
EXISTING PROPOSED
W WATERLINE W WATERLINE
c GAS LINE G GAS LINE
SS SANITARY SEWER SS SANITARY SEWER
ST STORM SEWER ST STORM SEWER
STE STEAM LINE STE STEAM LINE
77777 £(/----- UNDERGROUND ELEC TELE CABLE EU UNDERGROUND ELEC TELE CABLE
77777 U ----- UNDERGROUND TELEPHONE TV UNDERGROUND TELEPHONE
~—CTVU--— UNDERGROUND CABLE CTW UNDERGROUND CABLE
£ OVERHEAD ELECTRIC --F0/COM--- FIBER OPTICS/COMMUNICATIONS
T OVERHEAD TELEPHONE £ OVERHEAD ELECTRIC
cTV OVERHEAD CABLE T OVERHEAD TELEPHONE
OHW OVERHEAD WIRES CTV OVERHEAD CABLE
C CONDUIT C CONDUIT
~F0/COM-—- FIBER OPTICS / COMMUNICATIONS ®FH FIRE HYDRANT
OUF FIRE HYDRANT Pf.— POWER POLE
PP
ig= POWER POLE SL X STREET LIGHT
R SIGN (EXISTING) . SIGN
—X—X—X— FENCE
NUMBER OF PARKING SPACES
ELECTRIC SERWVICE: SANITARY SEWER SERVICE:

PPL ELECTRIC UTILITIES
827 HAUSMAN ROAD
ALLENTOWN PA 18104—9392

EMERGENCY:

1-800—-342-5775

GAS SERVICE.:
NA — NO GAS SERVICE

TELEPHONE SERWVICE:

BRIGHTSPEED
1120 SOUTH TRYON STREET
CHARLOTTE NC

TELEPHONE:

1-877—-714-3579

LOYSVILLE VILLAGE MUNICIPAL AUTHORITY
607 WEAVERS MILL ROAD

LOYSVILLE PA 17047

TELEPHONE: 717-—789-3854

WATER SERVICE:

NA — ON SITE PRIVATE

REINFORCEMENT
REINFORCED CONCRETE PIPE
RIGHT-OF—-WAY

SCHEDULE
SECTION
SEGMENT

SMOOTH LINED CORRUGATED PLASTIC PIPE

9.

STATION 10. Service Bldg. & Program
Offices

STATE ROUTE 11.  Allegheny Cottage
STREET 12. Susguehanna Cottage

13. Juniata Cottage
SKID RESISTANCE LEVEL 14. East Penn Cottage

15.  Wareh it Tone
SOUTH 16, Gymnasium : @i

17. Loysville Secure Treatment \
SQUARE FEET Unit BUILDING 201!

18. Firehouse i
SQUARE YARD 19, Maintenance Office/Garage (DGS CONSTRUCTION OFFICE)
TOP OF CURB 20. Slifer Bldg. \_\

21. Z B. Cottage @)
TOP OF WALL 22.  Water Tower (Small) !

23. Water Tower (Large) ;
TRAN SFORM ER 24. Education Bldg. Parking Lot /J_'_'_r.|_'\_'_'_'_\-1

25. Water Treatment Bldg. i
TYPICAL 26. Well & Pump House ! D
WATER METER 28.  Filter Pit |

29. Bulk Storage i
WATER VALVE 30. Tressler-Loy Garage [ ~ _J'

31. School Tractor Shed ST T T T
WELDED WIRE FABRIC 32 School Storage Shed FACILITY ENTRANCE EON

33. Loys. Sec. Trtmt. Unit Shed !
WHITE PAVEMENT LINE/WIDTH 34, Sports Equiptment Shed !

i

SITE LEGEND

Building Name

Bldg.

Tressler-Loy House
Boiler House

Well & Pump House
Chapel

Storage Bldg.
Williams Cottage
Sloppy Cottage
Admin. Offices & Diet.
Facilities

Picnic Pavilion

PN oA wN Rz
o

35.  Slifer Shed

36. Grounds Keeping Utility Shed
37. Alpine Tower

38. Alpine Tower Shed

39. LSTU Greenhouse
40. School Wood Shed

41. LSTU Greenhouse Shed

42. Generator Building

43. Recycling Building

44. Automotive Garage

45. Salt Shed

46. Compresser Building

47. Benfer Building

48. Maintence/ Warehouse & Bldg.

4= To Loysville

BUILDING 21 — Z.B. COTTAGE
(LOCATION OF PROJECT)

MAIN CAMPUS
LOYSVILLE YOUTH DEVELOPMENT
CENTER

LOYSVILLE, PERRY COUNTY, PENNA.

DEPARTMENT OF HUMAN SERVICES
DIVISION OF FACILITIES AND PROPERTY MANAGEMENT

February 2015

CAMPUS MAP

N.T.S.
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COMMONWEALTH OF PENNSYLVANIA
DEPARTMENT OF GENERAL SERVICES
HARRISBURG, PENNSYLVANIA

D.G.S. PROJECT No.

C-0588-0015 PHASE 1

VERIFY SCALE

BAR IS ONE (1) INCH LONG
ON ORIGINAL DRAWING:

0 — 1

IF BAR IS NOT ONE (1) INCH LONG,
ADJUST SCALE ACCORDINGLY

CALL BEFORE YOU DIG!

PENNSYLVANIA LAW REQUIRES
3 WORKING DAYS NOTICE FOR
CONSTRUCTION PHASE AND 10 WORKING

LOYSVILLE YOUTH DEVELOPMENT CENTER-
RENOVATIONS TO ZIMMERMAN-
BINGAMAN (ZB) COTTAGE

DEPARTMENT of HUMAN SERVICES
LOYSVILLE, TYRONE TOWNSHIP, PERRY COUNTY, PA

GENERAL INFORMATION SHEET AND

DAYS IN DESIGN STAGE STOP CALL

@ PAL

1-800-242-1776

CONTRACTOR SHALL FIELD VERIFY
ALL DIMENSIONS.
VARIANCE FROM CONTRACT
DOCUMENTS NOT PERMITTED
WITHOUT PROFESSIONAL & BUREAU
OF CONSTRUCTION APPROVAL.

LAND LEASE TITLE DRAWING
DRAWN BY DATE SHEET No.

27 JUNE 2023
CHECKED BY SCALE C -00 1

AS NOTED




