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SECTION 01 03 00 

BASE BID DESCRIPTIONS 
 
PART 1 – GENERAL 
 
1.1 STIPULATIONS 
 

A. The specifications sections “General Conditions of the Construction Contract,” “Special 
Conditions,” and “Division 1 - General Requirements” form a part of this Section by this 
reference thereto, and shall have the same force and effect as if printed herewith in full. 

 
1.2 SECTION INCLUDES 
 

A. This Section includes identification of each Base Bid and description of the changes to be 
associated with each Base Bid. 

 
1.3 DESCRIPTION OF SEPARATE BASE BIDS 
 

BB-1 GENERAL AND SITE WORK CONSTRUCTION CONTRACT (DGS C-0058-0015 PHASE 1.1) 
Base Bid No. 1: 
‘ 
Shall include all the work indicated on the Contract Drawings and described in the Contract 
Specifications 010100 Summary of Work Exhibit, except that work specifically called out as being part 
of another Base Bid. 

 
1. SITE WORK .01-BB-1: 

a. Sanitary Sewage Piping: 
1. Demolish the existing sanitary sewage piping system from the street main to the 

interior of the building. 
2. Install a new sanitary sewage piping system from existing sanitary manhole/sewer 

main to inside building. 
a. Fire Protection Water Service: 

1. Connect and extend the new fire protection water service from existing water main 
located in the street to the building basement mechanical room. 

b. Storm Sewer - Roof Drainage: 
1. Furnish new building roof drainage downspout boots and extend to existing 

stormwater system. 
c. New climb proof mesh fence around new HVAC condensing units at rear ‘L’ of building. 
d. Provide temporary chain-link fencing around dumpsters, equipment, lay down area, staging, 

etc. at rear of building (location to be confirmed with Facility). 
 

2. DEMOLITION .01-BB-1 : 
a. Hazardous Materials Abatement: 

1. ACMs: No ACMs were identified in the building. No action needed at this time. 
2. LBP: Exterior white paint on windowpanes and wood building components 

contains LBP. Abate exterior wood trim that is to be removed. Exterior wood trim 
that is to remain (as well as replacement trim) shall be wrapped in aluminum. 

3. PCBs and Mercury Material:  54 fluorescent bulbs / ballasts and 3 thermostats 
shall be abated. 

4. Moisture and Mold: Moisture readings in the Basement came back “low.”  No mold 
was observed, and samples were not taken. No action needed at this time. 

5. Radon: The existing Mechanical Room in the Basement had an elevated result 
during original testing. However, upon the conclusion of a long-term radon test of 
that room, results came back below the EPA’s threshold, so radon mitigation is not 
recommended for the building. No action needed at this time. 

6. See Hazardous Materials Survey dated May 2022 and Long-Term Radon Testing 
letter dated January 4, 2023, both by KU Resources, Inc. 
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b. Rooms: Demo existing rooms. (See existing floor plans for room numbers.) 
Basement 

1. Individual Care Room (#004a) 
2. Storage room (#006) 
3. Laundry (#008) 
4. Storage closets (#009 & #014) 
5. Hall (#010) 
6. Toilet room (#013) 

 
First Floor 

1. Restroom (#108) 
2. Shower (#109) 
3. Storage (#110) 
4. Janitor (#111) 

 
Second Floor 

1. Restroom (#206) 
2. Storage (#207) 
3. Shower (#208 & #209) 
4. Janitor (#213) 
5. Storage (#215) 
6. Toilet (#216) 
7. Storage closets from Stairs (#204 & #212) 

 
c. Walls: 

Basement 
1. Demo wall between Electrical (#001a) and Office (#001). 
2. Demo portions of Office (#012a) walls. 

First Floor 
1. Demo portion of Supervisor (#103) walls. 

d. Doors: Demo all existing doors, frames, and hardware throughout building, except for (3) 
existing doors on the Third Floor. 

e. Windows: 
1. Demolish existing double-hung wood windows within future Resident Bedrooms 

and Padded Room on 2nd floor. 
2. All existing metal security screens throughout the building shall be removed and 

relocated. 
f. Interior Finishes: Demo existing finishes throughout building as indicated below. 

 
Demo Basement Finishes 

1. Floors: 
a. VCT throughout Basement; no existing VCT in Electrical (#001A), 

Mechanical (#002), Stair-A (#005), Storage (#006), and Stair-C (#015) 
b. Paint on concrete floor in Stair-A (#005) and Stair-C (#015) 

2. Base: 
a. Vinyl and/or wood wall base in Laundry (#008), Hall (#010), both sides of wall 

at Office (#012A), and Toilet room (#013) 
3. Walls: 

a. Wood paneling in Laundry (#008), Hall (#010), Toilet room (#013), and 
Storage closets (#009 & #014) 

4. Ceilings: 
a. ACT ceiling in Laundry (#008) 
b. Wood ceiling in Hall (#010) 

 
Demo First Floor Finishes 

1. Floors: 
a. Ceramic tile in Restroom (#108) & Shower (#109) 
b. Paint on concrete floor in Stair-A (#106), Stair-C (#113) & Enclosed Porch 

(#114) 
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c. VCT throughout remainder of First Floor 
2. Base: 

d. Rubber base in Toilet (#104) & Janitor (#111) 
3. Walls: 

a. Glazed wall tile in Toilet (#104), Restroom (#108), and Shower (#109) 
b. Wallpapered paneling throughout First Floor 
c. Wood wainscot to remain 

4. Ceilings: 
a. ACT ceilings in Supervisor (#103), Rec Room (#112), Restroom (#108), 

Shower (#109), Reward Room (#105), and Cool Down (#115) 
 

Demo Second Floor Finishes 
1. Floors: 

a. Ceramic tile in Restroom (#206) & Shower (#208 & #209) 
b. VCT throughout remainder of Second Floor 
c. Paint on concrete floor in Stair-A (#203) and Stair-C (#211) 

2. Base: 
d. Rubber base throughout Second Floor  

3. Walls: 
a. Glazed wall tile in Restroom (#206) & Shower (#208 & #209) 
b. Wallpapered paneling throughout Second Floor 
c. Plywood in Storage (#207) 

4. Ceilings: 
a. ACT ceilings in Restroom (#206), Shower (#208), and Toilet (#216) 

 
g. Miscellaneous: Demo existing miscellaneous items: 

1. Washer, dryer, and sink/cabinets in Laundry (#008) 
2. Cabinetry in Toilet (#216) 
3. All metal handrails at exterior stairs. 
4. Wood handrail cap at Stair-B and steel handrail cap at Stair-A & Stair-C. 

 
3. RENOVATIONS .01-BB-1: 

a. Rooms: 
Basement Renovations 

1. Electrical: Move Electric room wall to increase width of room. 
First Floor Renovations 

1. ICR Suite (former Supervisor): Remove portion of wall to accommodate new ICR 
layout 
c. Sound isolation throughout, especially on ceiling 
d. Individual Care Room: Safety padding all walls, hard ceiling, seamless floor, 

secured door with shatter-resistant observation window, magnetic hold-open 
on door, continuous hinge, no door handle on inside of room 

e. Observation Room:  
1. 42” wide door with continuous hinge  
2. Window into ICR 

f. Single-Occupant Resident Toilet Room:  
1. Anti-ligature fixtures, hard-wired motion sensors, water closet, 

lavatory 
2. Anti-ligature privacy door. 

2. Staff Break Room (former Cool Down) 
a. Base cabinets, wall cabinets, plastic laminate countertop 
b. Refrigerator (full size), microwave, coffee maker, sink. Appliances provided & 

installed by Client Agency.  
c. Staff mailboxes with sloped top (anti-ligature) 
d. Replace the window into Rec Room with one-way visibility glazing. 
e. Anti-ligature coat hooks 

3. Recreation Room 
a. Anti-ligature coat hooks (relocate to Enclosed Room #101) 
b. Full dome observation mirror 
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4. Reward Room 
a. Full dome observation mirror 

Second Floor Renovations 
1. Supervisor Office (former Office) 
2. Staff Office (former Office) 
3. Staff Restroom (former Toilet) 

a. New door opening; infill existing door opening 
 

4. NEW CONSTRUCTION .01-BB-1 : 
a. Rooms: 

Basement - New Construction 
1. (4) Mechanical Rooms #002, #005, #014a, and #018 
2. (2) Counselor Offices #003 & #004  
3. Staff Restroom #006 
4. Janitor Closet #007 
5. Chase #008 
6. Resident Restroom #011 
7. I.T. Room #012 

 
First Floor - New Construction 

1. Storage #102 
2. Resident Restroom #104: Anti-ligature privacy door 
3. Laundry #105 
4. Janitor #106: Wall-mounted adjustable shelving with solid metal shelves 

(galvanized) 
5. Staff Restroom #109 
6. Timeout Room #115: Sound isolation 

 
Second Floor – New Construction 

1. Storage Room #202: Adjustable wall-hung shelving with plastic laminate shelves 
2. Storage Closet #208: Adjustable wall-hung shelving with wire shelves 
3. Resident Shower Room #209: (3) showers with floor-to-ceiling walls in between, 

small shelf in each shower for bar soap and washcloth, anti-ligature towel hooks 
outside showers for bath towels, anti-ligature privacy door 

4. Janitor Closet #210: Adjustable wall-hung shelving with solid steel shelves 
5. Chase #211 
6. Resident RR #215 
7. Resident Bedrooms (7): 

a. One exterior window with relocated security screen on interior 
b. Quarter dome anti-ligature mirror opposite door 
c. Observation window in door, with shatter-resistant glazing, doors to swing 

out 180º against wall 
 

a. Walls: (New Construction) 
1. New 3-5/8” or 6” heavy gauge metal studs as shown on drawings. 
2. Sound attenuation batts at Counselor Offices, Supervisor Offices, Timeout Room, 

ICR Suite, Padded Room, and Resident Bedrooms. 
3. Abuse-resistant (AR) gypsum board throughout; except very high impact gypsum 

board where barrier mesh is used (at Resident Bedrooms, ICR Suite, and Timeout 
Room). AR gypsum board shall be abuse & impact resistant. 
 

b. Doors: (New Construction) 
1. New metal doors, frames, and hardware throughout building, except for (3) existing 

doors on the Third Floor. 
2. Exterior doors to be insulated metal w/thermal break frames; interior doors to be 

hollow metal with metal frames. 
3. Hardware to be anti-ligature. 
4. Kick plates on Janitor rooms and high traffic doors only. 
5. Exterior doors & doors with panic hardware to have maglocks, fail safe (fail open) 
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6. Padded Room and Resident Bedroom doors: 
a. Observation windows in doors, with shatter-resistant glazing and tamper-

proof hardware 
b. Continuous hinges 
c. No handle on inside of door of 1st Floor. 

 
c. Windows: (New Construction)  

Windows within future Resident Bedrooms and Padded Room on 2nd Floor only: 
1. Infill windows (where indicated on drawings) with a contrasting brick that is 

recessed in the opening. 
2. Replace remaining Resident Bedroom and Padded Room windows with 

commercial grade, single-hung, aluminum windows with tempered Low-E insulated 
glazing. Windows shall include automatic sill locks, heavy duty spring balances, 
jamb inserts to limit sash travel to 4”, muntin’s & half insect screens when operable. 
Work shall include repair of deteriorated window openings and installation of new 
wood interior window trim, PVC apron (Resident Bedrooms only), sealants, and 
painting. 

3. New window glazing shall be tempered & laminated. 
Security Screens throughout building: 

1. Relocate existing security screens to inside and outside of windows (where 
indicated on drawings). 
 

d. Interior Finishes: (New Construction) 
1. Floors:  Seamless floors throughout the building. 
2. Base:  Integrated base at seamless floors, except walls with wood wainscot will 

have wood base and walls with ceramic tile will have ceramic tile base.  
3. Walls: 

Basement: 
a. Exterior walls remain as is. Scrape at water-damaged locations. Paint. 
b. Existing brick walls remain as is. 
c. Ceramic tile walls at Staff RR and Resident RR. 
d. Fiberglass Reinforced Plastic (FRP) on walls at Janitor. 
e. The remainder of the new walls shall have abuse-resistant gypsum board 

and paint. 
First Floor: 

a. Existing wood wainscot and window casing to remain as is, refinish, add new 
1x6 wood base. 

b. New abuse-resistant gypsum board above existing wainscot, paint. 
c. The new walls shall have new wood wainscot (match existing) with abuse-

resistant gypsum board above, paint. 
d. Ceramic tile walls at Resident RR, Staff RR, and ICR RR. 
e. Sound insulation at Timeout Room & ICR. 
f. OSB sheathing at Padded Room; padding on walls. 

Second Floor: 
a. New abuse-resistant gypsum board all new walls, paint. Very high impact 

gypsum board at Resident Bedroom walls, paint. 
b. Sound insulation at Resident Bedrooms. 
c. Barrier (security) mesh at all Resident Bedrooms. 
d. Ceramic walls at Resident Shower Room (including showers themselves), 

Staff RR, and Resident RR. 
e. Fiberglass Reinforced Plastic (FRP) on walls at Janitor. 

e. Ceilings: (New Construction) 
1. Paint all exposed existing hard ceilings throughout building. 
2. New suspended acoustical ceilings (including standard hold-down clips) at: 

1. Basement: Counselor Office #1 #003, Counselor Office #2 #004, IT Room 
#012 

3. New suspended gypsum board ceiling at Staff RR #006 & Resident RR #011. 
f. Miscellaneous: (New Construction) 

1. Toilet room accessories shall be anti-ligature and vandal resistant. 
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2. Corner observation mirrors in Resident Bedrooms (opposite door) and all common 
areas where direct line-of-sight is hindered. Full dome observation mirrors at Open 
Area (B), Rec Room (1st), Reward Room (1st), and Multipurpose Room (2nd). 

3. New toilet partitions. Tamper resistant hardware and vandal resistant. 
4. Anti-ligature privacy doors at Resident RR on 1st floor, restroom of ICR suite on 1st 

floor, shower stalls on 2nd floor. 
5. Fire extinguishers: (as located on Drawings) 

a. Corridors: Locate near exit doors, in fully recessed fire rated cabinets, 
locked. 

b. Mechanical Rooms: Surface mount with brackets. 
c. Other Rooms: In fully recessed cabinets, locked. 

6. Access panels in gypsum board ceilings for MEP access. Tamper resistant 
hardware. 

7. New metal guards and handrails (both painted) at all exterior stairs. 
8. Provide corner guards where indicated on the Drawings. 

 
02 – BB-1 HVAC CONSTRUCTION CONTRACT (DGS C-0058-0015 PHASE 1.2) 
 

1. GENERAL .02 BB-1: 
a.  Utilize existing campus steam heat source in new building heating system design. The 

existing steam line entrance into building to remain. 
b. New heating, ventilation, air conditioning, and exhaust systems. 
c. New automatic temperature controls (ATC). Control of new HVAC & exhaust fan systems. 

Lockable vandal proof cover. 
d. Supply and return grilles to be security, anti-ligature rated throughout building. 

 
2. DEMOLITION .02 BB-1: 

a. Demolish existing recessed steam wall radiators. Reuse cubbies. 
b. Central Vacuum System 

 
3. NEW CONSTRUCTION.02 BB-1 : 

a. New hot water perimeter heating in rooms such as the Reward Room and Rec Room. 
System shall be concealed and not directly accessible to Residents. 

b. New Steam to Hot water system including (2) shell and tube heat exchangers, associated 
pumps, and controls. 

c. New combination of dedicated outdoor-air system (DOAS), air handling units, and multi-zone 
heat pump system. 

1. Condensing units outside on ground behind building in “L.”  Enclosed with mesh 
fencing. Piping runs on exterior of building; enclosed to protect pipes. 

2. Multi-Zone Heat Pump systems to serve the basement areas. 
3. Air handling units (AHUs): 

a. AHU-1 and AHU-2 stacked in Mech Room #4 (#018); AHU-1 serves first floor 
Reward Room (#116), and AHU-2 serves rest of first floor north wing. 

b. AHU-3 in Mech Room #2 (#005); serves first floor center core. 
c. AHU-4 in Mech Room #1 (#002); serves Rec Room (#103). 
d. AHU-5 in north wing of Attic; serves Resident Bedrooms #9-#12 and 

adjacent Corridor. 
e. AHU-6 in north wing of Attic; serves Resident Bedrooms #6-#8, Padded 

Room 117, and adjacent Corridor. 
f. AHU-7 in center core of third floor; serves second floor center core. 
g. AHU-8 in west wing of Attic; serves Multi-Purpose Room 
h. AHU-9 in west wing of Attic; serves Multi-Purpose Room 

4. (2) DOAS units in attic (no exhaust heat recovery). Unit #1 serves north wing. Unit 
#2 serves the center and west wing. 

d. (5) New exhaust fans to serve Toilet Rooms, Shower Rooms, Janitor Closets and Mechanical 
Space. 

e. (1) New fan (with thermostat) in Enclosed Porch to provide air movement when temperatures 
are high. 

f. (1) New exhaust fan in Staff Break Room, on a timer. 
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g. New hot water unit heaters to serve stairwells and attic mechanical spaces. 
 
03 – BB-1 PLUMBING AND FIREPROTECTION CONSTR CONTRACT (DGS C-0058-0015 PHASE 1.3) 
 

1. WATER HEATERS .03-BB-1: 
a. Demolish (2) existing electric water storage heaters located in the Basement. 
b. Furnish and install (2) new 200-gallon electric water heaters in Basement Mech Room #3. 

 
2. WATER PIPING .03-BB-1: 

a. A new 2” water line into the building was recently replaced as part of the existing campus 
water distribution system replacement project to remain. The existing building domestic water 
distribution system to be removed and replaced with new. 

b. New domestic water distribution piping system within the building with new backflow 
preventer and meter assembly at service entrance.  

c. A duplex water pressure booster system will be furnished and install to increase and maintain 
the buildings water supply pressure to ensure adequate system pressure is available to 
operate flush valves and fixtures, especially the plumbing fixtures located on the second floor.  

d. The domestic water distribution system shall be type L copper with required shut-off valves 
and fittings. The piping system shall be insulated and concealed above ceilings, in walls or in 
designated pipe chases in occupied spaces. 
 

3. SANITARY, WASTE AND VENT PIPING.03-BB-1 : 
a. Demolish existing sanitary, waste and vent piping system within building. 
b. New sanitary, waste and vent piping system within the building. The piping system shall be 

schedule 40 cast iron, no-hub, pipe, and fittings concealed above ceilings, in walls or in 
designated pipe chases in occupied spaces. 
 

4. NEW PLUMBING CONSTRUCTION .03-BB-1: 
a. Plumbing fixtures: Water efficient, tamper-resistant, anti-ligature, hard-wired sensor operated 

flush valves and faucets. 
b. Water Cooler assembly with bottle filler, located on basement, first and second floors. 
c. Lavatory fixtures are tamper and ligature-resistant, reinforced molded cast polymer solid 

surface assembly with hard-wired sensor operated faucets. The water and waste rough-in 
piping and associated sensor faucet assembly located below the lavatory will be concealed 
with secure tamper-resistant covering. 

d. Clothes washer & dryer hook-ups 
e. Mop Sinks (with flexible hose) in Janitor closets/rooms, 3 total 
f. Water closets to be floor mounted, back flush, concealed flush-valve, porcelain, anti-ligature, 

with permanently attached split-nose toilet seats. 
g. Single bowl sink in Staff Break Room. 
h. ICR RR: (1) water closet & (1) lavatory 
i. Single-user Staff and Resident RRs: (1) water closet, (1) urinal, (1) lavatory 
j. Resident Bathroom & Shower Room (2nd Floor): (3) Showers, (2) Water closets, (1) Urinal, 

(3) Lavatories 
k. Recessed locking cabinet located in the Corridor wall for staff master shut-off of showers. 

Labeled ball type shut-off valves for each individual shower as well as one master valve to 
shut off all 3 showers at once. A master thermostatic mixing valve assembly is furnished to 
adjust and set the tempered water supply temperature to the showers. 

l. Floor drain in each shower stall, restrooms, laundry, janitor closets/rooms, and Basement 
Mechanical Rooms. A linear drain 3" x 60" will be located outside shower stalls. Locate a new 
floor drain with funnel at the third floor for the attic dry sprinkler system. 

m. A reduced pressure type backflow preventer and water meter with remote readout monitoring 
will be installed on the domestic water service entering the facility. 

n. A duplex domestic water pressure booster pump assembly - located in basement mechanical 
equipment will boost the domestic water supply pressure to adequately supply the flush 
valves and plumbing fixtures to ensure proper operation.  

o. Piping in Basement to be exposed, insulated, and painted as required. 
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5. SPRINKLER SYSTEM.03-BB-1 : 
a. Existing building has limited area sprinklers in basement mechanical rooms that shall be 

removed. 
b. Under a recent project, a new campus fire water distribution line and fire hydrants were 

installed from the campus water distribution system. A new fire protection water service will 
be connected and extended to the building. 

c. New double detector check valve assembly with supervised valves will be installed at the fire 
service entrance in basement mechanical room. 

d. An exterior fire department connection will be provided from the building fire sprinkler system. 
e. New NFPA 13 automatic sprinkler system throughout building. Sprinkler heads accessible to 

residents shall be concealed, tamper- vandal- and ligature-resistant institutional sprinklers. 
f. Sprinkler riser located in Stair-B. No standpipe and fire department valves required. Third 

floor - Attic is unoccupied. 
g. A dry fire sprinkler system will be furnished and installed for the third-floor storage area and 

attic spaces. 
h. Schedule 40 black steel for wet system and schedule 40 galvanized steel for dry system. 
i. Fire pump – Will require a vertical in-line fire pump and jockey pump with associated 

controller panel. Estimated pump sizes 25-hp / 1-hp. 
 
 
04 – BB-1 ELECTRICAL CONSTRUCTION CONTRACT (DGS C-0058-0015 PHASE 1.4) 
 

1. DEMOLITION .04-BB-1: 
a. Demolish existing panels, electrical devices, and wiring within the building. 

 
2. RENOVATIONS: 

a. Replace electrical system including feeders and step down transformer external to the 
building, distribution panelboard, branch circuit panelboards, and associated electrical 
feeders. 

b. Provide electronic locking for building by modifying or expanding existing Securetron System. 
Exterior and resident secured interior spaces shall have electric strike locking mechanisms 
on primary egress from those spaces. 
 

3. NEW CONSTRUCTION .04-BB-1: 
a. Control panel in 2nd floor Staff Office to control: 

1. Each bedroom door lock individually 
2. All bedroom door locks at once 
3. Each bedroom lighting fixture individually 
4. All bedroom lighting fixtures at once 
5. All screws shall be security type. 

 
4. POWER .04-BB-1: 

a. The increased mechanical air conditioning load, electric hot water and fire pump loads will 
require the building electrical service to increase to a 600 Amp, 208/120V-3 Phase-4 Wire. 
The existing Transformer 'T4' 150KVA 12.47KV:208/120V - 600A service in Building 15 and 
250KW 208/120V-3 Phase-4 Wire Generator in Building 42 will not have the capacity to be 
used to serve the new electrical service at Building 21. A new separate 150KVA 
12.47KV:208/120V transformer and 125KW 208/120V generator will need to be provided for 
the new electrical service at Building 21. The new 150KVA 12.47KV:208/120V transformer 
primary electrical service will need to be connected from the existing campus 12.47KV 
distribution. Attached is the Electrical Load Calculation with the anticipated new electrical 
loads. 

b. The campus meters the 12.47LV electrical service. 
c. Power for resident spaces shall be controlled from nearby staff locations on 1st & 2nd floors. 

This will run through a relay system, located on the 1st and 2nd floor. Final location to be 
determined. 

d. Electrical outlets, fixtures, and other devices located in resident bedrooms and common 
areas shall be vandal/tamper resistant approved for correctional use. Anti-ligature devices. 

e. Provide numerous receptacles in the Reward Room. 
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5. LIGHTING : .04-BB-1 

a. New LED lighting fixtures; anti-ligature (except for Mechanical Rooms & Third Floor) 
b. Occupancy sensors & key-operated switches throughout (except Staff Rooms) 
c. Select lighting fixtures to have battery back-up. 
d. Padded room of ICR suite to have a dimmable light for sleeping, switch within Observation 

Room away from padded room door. 
e. Resident bedrooms shall have a ceiling light, night light, and alarm call switch; all controlled 

at designated staff location noted on security drawings. 
 

6. FIRE ALARM SYSTEM : .04-BB-1 
a. New fire alarm system. Existing system is interconnected between all the buildings on 

campus. 
b. Resident Bedroom and exit doors to be integrated into the fire alarm system so that they 

automatically release upon system activation. 
 

7. SECURITY : .04-BB-1 
a. Pelco is one of 5 requested proprietary products. 
b. Reuse existing cameras. Specify new cameras to match existing. 
c. Include cameras in all rooms except bathrooms and bedrooms. Include exterior cameras at 

rear of building. 
d. Existing camera rack to be reused; relocate to IT Room. 
e. Keep existing fiber entrance into building. 
f. Update software. 
g. All new CAT 6 cable for security cameras. 
h. Existing alarm panel on second floor of Stair-B to remain. 
i. Existing exterior cameras to remain active during construction. 
j. Alert button on inside of Resident Bedrooms, indicator light on outside, with buzzer to alert 

Staff that a Resident needs something. 
k. Electrified Hardware for Resident bedrooms to release doors on fire alarm. 

 
8. TELECOM .04-BB-1: 

a. Use CAT 6 wiring. 
b. Data drops located for Mechanical Equipment 
c. Data Drops for staff desk locations 
d. Phone Drop located in the following areas: 

1. Timeout Room 
2. ICR 
3. Staff Break Room 
4. Supervisor Office 
5. Staff Office 

 
 
BB-2: 
Same as Base Bid No. 1, except add: 
 
01 – BB-2 GENERAL AND SITE WORK CONSTRUCTION CONTRACT (DGS C-0058-0015 PHASE 1.1) 
 

1. DEMOLITION: .01-BB-2 
a. Windows: 

1. Demolish all existing double-hung wood windows throughout the building, except 
for those included under BB-1 (Resident Bedrooms and Padded Room on 2nd 
floor). 

 
2. NEW CONSTRUCTION: .01-BB-2 

a. Windows: (New Construction) 
All windows (excluding those within future Resident Bedrooms and Padded Room on 
2nd Floor): 
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1. Infill windows (where indicated on drawings) with a contrasting brick that is 
recessed in the opening. 

2. New glass block at all Stair Tower windows. 
3. Replace remaining windows with commercial grade, single-hung, aluminum 

windows with tempered Low-E insulated glazing. Windows shall include automatic 
sill locks, heavy duty spring balances, jamb inserts to limit sash travel to 4”, 
muntin’s & half insect screens when operable. Work shall include repair of 
deteriorated window openings and installation of new wood interior window trim, 
sealants, and painting. 

4. Obscure glass in Resident Restrooms, Resident Bathrooms, and Resident Shower 
Rooms. Each room shall have at least one (1) operable window with 4-inch sash 
opening. 

 
The following only applies to Corridor #015, Counselor Office #3 #016, and Supervisor Office #017 
in the Basement: 

a. Rooms: (See A100) 
1. Corridor #015 
2. Counselor Office #3 #016 
3. Supervisor Office #017 

b. Walls: (New Construction) 
1. New 3-5/8” heavy gauge metal studs as shown on drawings. 
2. Sound insulation at Counselor Office #3 and Supervisor Office. 
3. Abuse-resistant (AR) gypsum board throughout.  

c. Doors: (New Construction) 
1. New hollow metal doors, hollow metal frames, and anti-ligature hardware at doors: 

016-1 and 017-1. 
d. Interior Finishes: (New Construction) 

1. Base:  Integrated base at seamless floors 
2. Walls: 

 Abuse- and impact-resistant gypsum board, paint. 
e. Ceilings: (New Construction) 

1) New suspended acoustical ceilings (including standard hold-down clips) at 
Counselor Office #3 #016 and Supervisor Office #017. 

 
3. Building Repair: (as per structural report) 

a. Unit Price #2: See specification-01 02 50 1.4 Schedule of Unit Prices 
Exterior basement/foundation walls:  Repair existing exterior basement concrete wall 
surfaces that are spalled, have exposed aggregate, and minor cracking. Damaged wall areas 
to be removed to sound concrete and restored to match the existing wall surfaces. 

b. Unit Price #3: See specification-01 02 50 1.4 Schedule of Unit Prices 
Exterior brick walls: Eroded joints should be raked and repointed to match existing mortar. 
Fungus growth and stains to be removed to restore brick surfaces. 

c. Unit Price #3: See specification-01 02 50 1.4 Schedule of Unit Prices 
Front porch brick piers: Eroded joints to be raked and repointed to match existing mortar.  

d. Unit Price #4: See specification-01 02 50 1.4 Schedule of Unit Prices 
Spalled brick to be removed and replaced to match existing brick. 

e. Front porch main entry stairs: Deteriorated concrete surfaces to be removed to sound 
concrete and restored to a flat plane and/or restored to match formed surfaces. 

f.  Unit Price #5: See specification-01 02 50 1.4 Schedule of Unit Prices 
Front Porch Floor: Cracks to be routed. Deteriorated concrete floor surfaces to be removed to 
sound concrete and restored to a flat plane. Deteriorated concrete surfaces of the beam 
along the leading edge of the porch deck and the underside of the formed deck to be 
removed to sound concrete and restored to match formed surfaces. Corroded reinforcing in 
the mean to be cleaned to a bare metal condition. 

g. Unit Price #6: See specification-01 02 50 1.4 Schedule of Unit Prices 
Concrete slab-on-grade below front porch: Repair and/or replace existing slabs for shrinkage 
cracks and unsealed joints between slab sections (to prevent water infiltration to the 
subgrade). 
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h. Front porch side entry stairs: Deteriorated concrete surfaces to be removed to sound 
concrete and restored to a flat plane and/or restored to match formed surfaces. 

i. Rear wall exterior stairs: Deteriorated concrete surfaces to be removed to sound concrete 
and restored to a flat plane and/or restored to match formed surfaces.  

j. Rear wall door stoop: Horizontal and vertical surfaces to be restored to a uniform alignment. 
 
02 – HVAC-BB#2 NA 
 
03 – PLUMBING AND FIRE PROTECTION-BB#2 NA 
 
04 – ELECTRICAL-BB#2 
 

1. NEW WI-FI SYSTEM .04 BB-2 
 

2. SECURITY: .04 BB-2 
a. Requirements for rooms #015, #016 and #017. 
 

3. TELECOM: .04 BB-2 
a. Use CAT 6 wiring. 
b. Phone and Data Drops located in the following areas: 

1. #015 Corridor 
2. #016 Counselor Office 
3. #017 Supervisor’s Office 

 
 
BB-3: 
Same as Base Bid No. 1 and 2, except add: 
 
01 – GENERAL AND SITE WORK-BB#3 
 

1. ABATE: .01-BB-3 
a. Abate LBP on dormer trim and on building fascia that is to be removed/replaced. 

 
2. DEMOLITION: .01-BB-3 

a. Demolish existing asphalt shingle roofing. 
b. Demolish existing gutters & downspouts. 
c. Demolish existing wood trim at dormers. 

 
3. REPAIR: .01-BB-3 

a. Unit Price #1: Existing fascia that is damaged. 
 

4. NEW CONSTRUCTION: .01-BB-3 
a. Asphalt shingle roofing system. 
b. New ridge vent. 
c. New insulation baffles at blown-in cellulose insulation. 
d. New aluminum gutters & downspouts. 
e. PVC shingle siding/trim at dormers. 
f. Wrap existing and replacement frieze, soffit, fascia, and rake with new aluminum to 

encapsulate remaining LBP. 
g. Replace front porch floor 
h. Replace front porch main entry and side entry stairs (repair is included under BB-2). 
i. Replace rear wall exterior stairs (repair is included under BB-2). 

 
02 – HVAC-BB#3 NA 
 
03 – PLUMBING AND FIRE PROTECTION-BB#3 NA 
 
04 – ELECTRICAL-BB#3 NA 
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PART 2 – PRODUCTS (Not Used) 
 
 
PART 3 – EXECUTION (Not Used) 
 
 

END OF SECTION 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 




