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SECTION 32 13 13 
CONCRETE PAVING 

PART 1 - GENERAL 

1.1 STIPULATIONS 

A. The specifications sections "General Conditions to the Construction Contract", "Special 
Conditions" and "Division 01 - General Requirements" form a part of this Section by this 
reference thereto, and shall have the same force and effect as if printed herewith in full. 

1.2 RELATED DOCUMENTS 

A. Commonwealth of Pennsylvania Department of Transportation Specifications, Publication 
408/2020. 

1.3 SUMMARY 

A. Section Includes: 

1. Walks. 
2. Curbs and gutters. 
3. Miscellaneous Cast-in-Place concrete. 

1.4 DEFINITIONS 

A. Cementitious Materials: Portland cement alone or in combination with one or more of blended 
hydraulic cement, fly ash and other pozzolans, and ground granulated blast-furnace slag. 

1.5 ACTION SUBMITTALS 

A. Product Data: For each type of product indicated. 

B. Other Action Submittals: 

1. Design Mixtures: For each concrete paving mixture. Include alternate design mixtures 
when characteristics of materials, Project conditions, weather, test results, or other 
circumstances warrant adjustments. 

1.6 INFORMATIONAL SUBMITTALS 

A. Qualification Data: For qualified ready-mix concrete manufacturer and testing agency. 

B. Material Certificates: For the following, from manufacturer: 

1. Cementitious materials. 
2. Steel reinforcement and reinforcement accessories. 
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3. Admixtures. 
4. Curing compounds. 
5. Applied finish materials. 
6. Bonding agent or epoxy adhesive. 
7. Joint fillers. 

C. Field quality-control reports. 

1.7 QUALITY ASSURANCE 

A. Detectable Warning Installer Qualifications: An employer of workers trained and approved by 
manufacturer of stamped concrete paving systems. 

B. Ready-Mix-Concrete Manufacturer Qualifications: A firm experienced in manufacturing ready-
mixed concrete products and that complies with ASTM C 94/C 94M requirements for production 
facilities and equipment. 

1. Manufacturer certified according to NRMCA's "Certification of Ready Mixed Concrete 
Production Facilities" (Quality Control Manual - Section 3, "Plant Certification Checklist"). 

C. Testing Agency Qualifications: Qualified according to ASTM C 1077 and ASTM E 329 for 
testing indicated. 

1. Personnel conducting field tests shall be qualified as ACI Concrete Field Testing 
Technician, Grade 1, according to ACI CP-1 or an equivalent certification program. 

D. Concrete Testing Service: Engage a qualified testing agency to perform material evaluation 
tests and to design concrete mixtures. 

E. ACI Publications: Comply with ACI 301 unless otherwise indicated. 

1.8 PROJECT CONDITIONS 

A. Traffic Control: Maintain access for vehicular and pedestrian traffic as required for other 
construction activities. 

B. Pavement-Marking Paint: Proceed with pavement marking only on clean, dry surfaces and at a 
minimum ambient or surface temperature of 40 deg F for oil-based materials and 55 deg F for 
water-based materials, and not exceeding 95 deg F. 

PART 2 - PRODUCTS 

2.1 FORMS 

A. Form Materials: Plywood, metal, metal-framed plywood, or other approved panel-type materials 
to provide full-depth, continuous, straight, and smooth exposed surfaces. 

1. Use flexible or uniformly curved forms for curves with a radius of 100 feet or less. Do not 
use notched and bent forms. 
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B. Form-Release Agent: Commercially formulated form-release agent that will not bond with, stain, 
or adversely affect concrete surfaces and that will not impair subsequent treatments of concrete 
surfaces. 

2.2 STEEL REINFORCEMENT 

A. Plain-Steel Welded Wire Reinforcement: ASTM A 185/A 185M, fabricated from as-drawn steel 
wire into flat sheets. 

B. Epoxy-Coated Welded Wire Reinforcement: ASTM A 884/A 884M, Class A, plain steel. 

C. Reinforcing Bars: ASTM A 615/A 615M, Grade 60; deformed. 

D. Galvanized Reinforcing Bars: ASTM A 767/A 767M, Class II zinc coated, hot-dip galvanized 
after fabrication and bending; with ASTM A 615/A 615M, Grade 60 deformed bars. 

E. Epoxy-Coated Reinforcing Bars: ASTM A 775/A 775M or ASTM A 934/A 934M; with 
ASTM A 615/A 615M, Grade 60 deformed bars. 

F. Steel Bar Mats: ASTM A 184/A 184M; with ASTM A 615/A 615M, Grade 60, deformed bars; 
assembled with clips. 

G. Plain-Steel Wire: ASTM A 82/A 82M, as drawn. 

H. Epoxy-Coated-Steel Wire: ASTM A 884/A 884M, Class A coated, plain. 

I. Bar Supports: Bolsters, chairs, spacers, and other devices for spacing, supporting, and 
fastening reinforcing bars, welded wire reinforcement, and dowels in place. Manufacture bar 
supports according to CRSI's "Manual of Standard Practice" from steel wire, plastic, or precast 
concrete of greater compressive strength than concrete specified, and as follows: 

1. Equip wire bar supports with sand plates or horizontal runners where base material will 
not support chair legs. 

2. For epoxy-coated reinforcement, use epoxy-coated or other dielectric-polymer-coated 
wire bar supports. 

J. Epoxy Repair Coating: Liquid, two-part, epoxy repair coating, compatible with epoxy coating on 
reinforcement. 

K. Zinc Repair Material: ASTM A 780. 

2.3 CONCRETE MATERIALS 

A. Cementitious Material: Use the following cementitious materials, of same type, brand, and 
source throughout Project: 

1. Portland Cement: ASTM C 150, gray portland cement Type I/II. Supplement with the 
following: 

a. Fly Ash: ASTM C 618, Class C or Class F. 
b. Ground Granulated Blast-Furnace Slag: ASTM C 989, Grade 100 or 120. 
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B. Normal-Weight Aggregates: ASTM C 33, uniformly graded. Provide aggregates from a single 
source. 

1. Maximum Coarse-Aggregate Size: 1 inch nominal. 
2. Fine Aggregate: Free of materials with deleterious reactivity to alkali in cement. 

C. Water: Potable and complying with ASTM C 94/C 94M. 

D. Air-Entraining Admixture: ASTM C 260. 

E. Chemical Admixtures: Admixtures certified by manufacturer to be compatible with other 
admixtures and to contain no more than 0.1 percent water-soluble chloride ions by mass of 
cementitious material. 

1. Water-Reducing Admixture: ASTM C 494/C 494M, Type A. 
2. Retarding Admixture: ASTM C 494/C 494M, Type B. 
3. Water-Reducing and Retarding Admixture: ASTM C 494/C 494M, Type D. 
4. High-Range, Water-Reducing Admixture: ASTM C 494/C 494M, Type F. 
5. High-Range, Water-Reducing and Retarding Admixture: ASTM C 494/C 494M, Type G. 
6. Plasticizing and Retarding Admixture: ASTM C 1017/C 1017M, Type II. 

2.4 CURING MATERIALS 

A. Absorptive Cover: AASHTO M 182, Class 3, burlap cloth made from jute or kenaf, weighing 
approximately 9 oz./sq. yd. dry or cotton mats. 

B. Moisture-Retaining Cover: ASTM C 171, polyethylene film or white burlap-polyethylene sheet. 

C. Water: Potable. 

D. Evaporation Retarder: Waterborne, monomolecular, film forming, manufactured for application 
to fresh concrete. 

E. Clear, Waterborne, Membrane-Forming Curing Compound: ASTM C 309, Type 1, Class B, 
dissipating. 

2.5 RELATED MATERIALS 

A. Joint Fillers: ASTM D 1751, asphalt-saturated cellulosic fiber or ASTM D 1752, cork or self-
expanding cork in preformed strips. 

2.6 CONCRETE MIXTURES 

A. Prepare design mixtures, proportioned according to ACI 301, for each type and strength of 
normal-weight concrete, and as determined by either laboratory trial mixtures or field 
experience. 

B. Proportion mixtures to provide normal-weight concrete with the following properties: 

1. Compressive Strength (28 Days): 4000 psi. 
2. Maximum Water-Cementitious Materials Ratio at Point of Placement: 0.45. 
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3. Slump Limit: 5 inches maximum without water reducing admixture. 
     6 1/2 inches maximum with water reducing admixture. 
     8 inches maximum with high range water reducing admixture. 

C. Add air-entraining admixture at manufacturer's prescribed rate to result in normal-weight 
concrete at point of placement having an air content as follows: 

1. Air Content: 6 percent plus or minus 1.5 percent. 

D. Limit water-soluble, chloride-ion content in hardened concrete to 0.15 percent by weight of 
cement. 

E. Chemical Admixtures: Use admixtures according to manufacturer's written instructions. 

1. Use admixtures in concrete as required for placement and workability. 
2. Use water-reducing and retarding admixture when required by high temperatures, low 

humidity, or other adverse placement conditions. 

F. Cementitious Materials:  Limit percentage, by weight, of cementitious materials other than 
portland cement in concrete as follows: 

1. Fly Ash or Pozzolan: 25 percent. 
2. Ground Granulated Blast-Furnace Slag: 50 percent. 
3. Combined Fly Ash or Pozzolan, and Ground Granulated Blast-Furnace Slag: 50 percent, 

with fly ash or pozzolan not exceeding 25 percent. 

2.7 CONCRETE MIXING 

A. Ready-Mixed Concrete: Measure, batch, and mix concrete materials and concrete according to 
ASTM C 94/C 94M. Furnish batch certificates for each batch discharged and used in the Work. 

1. When air temperature is between 85 and 90 deg F, reduce mixing and delivery time from 
1-1/2 hours to 75 minutes; when air temperature is above 90 deg F, reduce mixing and 
delivery time to 60 minutes. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine exposed subgrades and subbase surfaces for compliance with requirements for 
dimensional, grading, and elevation tolerances. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Remove loose material from compacted subbase surface immediately before placing concrete. 
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3.3 EDGE FORMS AND SCREED CONSTRUCTION 

A. Set, brace, and secure edge forms, bulkheads, and intermediate screed guides to required 
lines, grades, and elevations. Install forms to allow continuous progress of work and so forms 
can remain in place at least 24 hours after concrete placement. 

B. Clean forms after each use and coat with form-release agent to ensure separation from 
concrete without damage. 

3.4 STEEL REINFORCEMENT 

A. General: Comply with CRSI's "Manual of Standard Practice" for fabricating, placing, and 
supporting reinforcement. 

B. Clean reinforcement of loose rust and mill scale, earth, ice, or other bond-reducing materials. 

C. Arrange, space, and securely tie bars and bar supports to hold reinforcement in position during 
concrete placement. Maintain minimum cover to reinforcement. 

D. Install welded wire reinforcement in lengths as long as practicable. Lap adjoining pieces at least 
one full mesh, and lace splices with wire. Offset laps of adjoining widths to prevent continuous 
laps in either direction. 

E. Zinc-Coated Reinforcement: Use galvanized-steel wire ties to fasten zinc-coated reinforcement. 
Repair cut and damaged zinc coatings with zinc repair material. 

F. Epoxy-Coated Reinforcement: Use epoxy-coated steel wire ties to fasten epoxy-coated 
reinforcement. Repair cut and damaged epoxy coatings with epoxy repair coating according to 
ASTM D 3963/D 3963M. 

G. Install fabricated bar mats in lengths as long as practicable. Handle units to keep them flat and 
free of distortions. Straighten bends, kinks, and other irregularities, or replace units as required 
before placement. Set mats for a minimum 2-inch overlap of adjacent mats. 

3.5 JOINTS 

A. General: Form construction, isolation, and contraction joints and tool edges true to line, with 
faces perpendicular to surface plane of concrete. Construct transverse joints at right angles to 
centerline unless otherwise indicated. 

1. When joining existing paving, place transverse joints to align with previously placed joints 
unless otherwise indicated. 

B. Construction Joints: Set construction joints at side and end terminations of paving and at 
locations where paving operations are stopped for more than one-half hour unless paving 
terminates at isolation joints. 

1. Continue steel reinforcement across construction joints unless otherwise indicated. Do 
not continue reinforcement through sides of paving strips unless otherwise indicated. 

2. Provide tie bars at sides of paving strips where indicated. 
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C. Isolation Joints: Form isolation joints of preformed joint-filler strips abutting concrete curbs, 
catch basins, manholes, inlets, structures, other fixed objects, and where indicated. 

1. Locate expansion joints at intervals of 50 feet unless otherwise indicated. 
2. Extend joint fillers full width and depth of joint. 
3. Terminate joint filler not less than 1/2 inch or more than 1 inch below finished surface if 

joint sealant is indicated. 
4. Place top of joint filler flush with finished concrete surface if joint sealant is not indicated. 
5. Furnish joint fillers in one-piece lengths. Where more than one length is required, lace or 

clip joint-filler sections together. 
6. During concrete placement, protect top edge of joint filler with metal, plastic, or other 

temporary preformed cap. Remove protective cap after concrete has been placed on 
both sides of joint. 

D. Contraction Joints: Form weakened-plane contraction joints, sectioning concrete into areas as 
indicated. Construct contraction joints for a depth equal to at least one-fourth of the concrete 
thickness, as follows: 

1. Grooved Joints: Form contraction joints after initial floating by grooving and finishing each 
edge of joint with grooving tool to a 1/4-inch radius. Repeat grooving of contraction joints 
after applying surface finishes. 

a. Tolerance: Ensure that grooved joints are within 3 inches either way from centers 
of dowels. 

2. Sawed Joints: Form contraction joints with power saws equipped with shatterproof 
abrasive or diamond-rimmed blades. Cut 1/8-inch wide joints into concrete when cutting 
action will not tear, abrade, or otherwise damage surface and before developing random 
contraction cracks. 

a. Tolerance: Ensure that sawed joints are within 3 inches either way from centers of 
dowels. 

3. Doweled Contraction Joints: Install dowel bars and support assemblies at joints where 
indicated. Lubricate or coat with asphalt one-half of dowel length to prevent concrete 
bonding to one side of joint. 

E. Edging: After initial floating, tool edges of paving, gutters, curbs, and joints in concrete with an 
edging tool to a 1/4-inch radius. Repeat tooling of edges after applying surface finishes. 

3.6 CONCRETE PLACEMENT 

A. Before placing concrete, inspect and complete formwork installation and items to be embedded 
or cast-in. 

B. Remove snow, ice, or frost from subbase surface before placing concrete. Do not place 
concrete on frozen surfaces. 

C. Moisten subbase to provide a uniform dampened condition at time concrete is placed. Do not 
place concrete around manholes or other structures until they are at required finish elevation 
and alignment. 

D. Comply with ACI 301 requirements for measuring, mixing, transporting, and placing concrete. 
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E. Do not add water to concrete during delivery or at Project site. Do not add water to fresh 
concrete after testing. 

F. Deposit and spread concrete in a continuous operation between transverse joints. Do not push 
or drag concrete into place or use vibrators to move concrete into place. 

G. Consolidate concrete according to ACI 30 by mechanical vibrating equipment supplemented by 
hand spading, rodding, or tamping. 

1. Consolidate concrete along face of forms and adjacent to transverse joints with an 
internal vibrator. Keep vibrator away from joint assemblies, reinforcement, or side forms. 
Use only square-faced shovels for hand spreading and consolidation. Consolidate with 
care to prevent dislocating reinforcement and joint devices. 

H. Screed paving surface with a straightedge and strike off. 

I. Commence initial floating using bull floats or darbies to impart an open-textured and uniform 
surface plane before excess moisture or bleed water appears on the surface. Do not further 
disturb concrete surfaces before beginning finishing operations or spreading surface treatments. 

J. Curbs and Gutters: Use design mixture for automatic machine placement. Produce curbs and 
gutters to required cross section, lines, grades, finish, and jointing. 

K. Cold-Weather Placement: Protect concrete work from physical damage or reduced strength that 
could be caused by frost, freezing, or low temperatures. Comply with ACI 306.1 and the 
following: 

1. When air temperature has fallen to or is expected to fall below 40 deg F, uniformly heat 
water and aggregates before mixing to obtain a concrete mixture temperature of not less 
than 50 deg F and not more than 80 deg F at point of placement. 

2. Do not use frozen materials or materials containing ice or snow. 
3. Do not use calcium chloride, salt, or other materials containing antifreeze agents or 

chemical accelerators unless otherwise specified and approved in design mixtures. 

L. Hot-Weather Placement: Comply with ACI 301 and as follows when hot-weather conditions 
exist: 

1. Cool ingredients before mixing to maintain concrete temperature below 90 deg F at time 
of placement. Chilled mixing water or chopped ice may be used to control temperature, 
provided water equivalent of ice is calculated in total amount of mixing water. Using liquid 
nitrogen to cool concrete is Contractor's option. 

2. Cover steel reinforcement with water-soaked burlap so steel temperature will not exceed 
ambient air temperature immediately before embedding in concrete. 

3. Fog-spray forms, steel reinforcement, and subgrade just before placing concrete. Keep 
subgrade moisture uniform without standing water, soft spots, or dry areas. 

3.7 FLOAT FINISHING 

A. General: Do not add water to concrete surfaces during finishing operations. 

B. Float Finish: Begin the second floating operation when bleed-water sheen has disappeared and 
concrete surface has stiffened sufficiently to permit operations. Float surface with power-driven 
floats or by hand floating if area is small or inaccessible to power units. Finish surfaces to true 
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planes. Cut down high spots and fill low spots. Refloat surface immediately to uniform granular 
texture. 

1. Medium-to-Fine-Textured Broom Finish: Draw a soft-bristle broom across float-finished 
concrete surface perpendicular to line of traffic to provide a uniform, fine-line texture. 

3.8 CONCRETE PROTECTION AND CURING 

A. General: Protect freshly placed concrete from premature drying and excessive cold or hot 
temperatures. 

B. Comply with ACI 306.1 for cold-weather protection. 

C. Evaporation Retarder: Apply evaporation retarder to concrete surfaces if hot, dry, or windy 
conditions cause moisture loss approaching 0.2 lb/sq. ft. x h  before and during finishing 
operations. Apply according to manufacturer's written instructions after placing, screeding, and 
bull floating or darbying concrete but before float finishing. 

D. Begin curing after finishing concrete but not before free water has disappeared from concrete 
surface. 

 

E. Curing Methods: Cure concrete by moisture curing or moisture-retaining-cover curing as 
follows: 

1. Moisture Curing: Keep surfaces continuously moist for not less than seven days with the 
following materials: 

a. Water. 
b. Continuous water-fog spray. 
c. Absorptive cover, water saturated and kept continuously wet. Cover concrete 

surfaces and edges with 12-inch lap over adjacent absorptive covers. 

2. Moisture-Retaining-Cover Curing: Cover concrete surfaces with moisture-retaining cover, 
placed in widest practicable width, with sides and ends lapped at least 12 inches and 
sealed by waterproof tape or adhesive. Immediately repair any holes or tears occurring 
during installation or curing period using cover material and waterproof tape. 

3.9 PAVING TOLERANCES 

A. Comply with tolerances in ACI 117 and as follows: 

1. Elevation: 1/4 inch. 
2. Thickness: Plus 3/8 inch, minus 1/4 inch. 
3. Surface: Gap below 10-foot long, unleveled straightedge not to exceed 1/2 inch. 
4. Alignment of Tie-Bar End Relative to Line Perpendicular to Paving Edge: 1/2 inch per 12 

inches of tie bar. 
5. Lateral Alignment and Spacing of Dowels: 1 inch. 
6. Vertical Alignment of Dowels: 1/4 inch. 
7. Alignment of Dowel-Bar End Relative to Line Perpendicular to Paving Edge: 1/4 inch per 

12 inches of dowel. 
8. Joint Spacing: 3 inches. 
9. Contraction Joint Depth: Plus 1/4 inch, no minus. 
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10. Joint Width: Plus 1/8 inch, no minus. 

3.10 PAVEMENT MARKING 

A. Do not apply pavement-marking paint until layout, colors, and placement have been verified 
with Architect. 

B. Allow concrete paving to cure for a minimum of 28 days and be dry before starting pavement 
marking. 

C. Sweep and clean surface to eliminate loose material and dust. 

D. Apply paint with mechanical equipment to produce markings of dimensions indicated with 
uniform, straight edges. Apply at manufacturer's recommended rates to provide a minimum wet 
film thickness of 15 mils. 

1. Apply graphic symbols and lettering with paint-resistant, die-cut stencils, firmly secured to 
concrete surface. Mask an extended area beyond edges of each stencil to prevent paint 
application beyond stencil. Apply paint so that it cannot run beneath stencil. 

2. Broadcast glass beads uniformly into wet markings at a rate of 6 lb/gal. 

3.11 FIELD QUALITY CONTROL 

A. Testing Agency: Parties responsible for securing a qualified testing agency to perform Special 
Inspections and quality control testing are as follows: 

1. Special Inspections: Department will engage a qualified testing agency to perform all 
required special inspections. 

2. Quality Control Testing: Contractor will engage a qualified testing agency to perform all 
quality control testing. 

B. Testing Services: Testing of composite samples of fresh concrete obtained according to 
ASTM C 172 shall be performed according to the following requirements: 

1. Testing Frequency: Obtain at least one composite sample for each 50 cu. yd. or fraction 
thereof of each concrete mixture placed each day. 

a. When frequency of testing will provide fewer than five compressive-strength tests 
for each concrete mixture, testing shall be conducted from at least five randomly 
selected batches or from each batch if fewer than five are used. 

2. Slump: ASTM C 143/C 143M; one test at point of placement for each truckload. 
3. Air Content: ASTM C 231, pressure method; one test for each composite sample that 

contains air, but not less than one test for each day's pour of each concrete mixture. 
4. Concrete Temperature: ASTM C 1064/C 1064M; one test for each truckload. 
5. Compression Test Specimens: ASTM C 31/C 31M; cast and laboratory cure two sets of 

three standard cylinder specimens for each composite sample. 
6. Compressive-Strength Tests: ASTM C 39/C 39M; test two specimens at seven days and 

two specimens at 28 days. 

a. A compressive-strength test shall be the average compressive strength from two 
specimens obtained from same composite sample and tested at 28 days. 
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C. Strength of each concrete mixture will be satisfactory if average of any three consecutive 
compressive-strength tests equals or exceeds specified compressive strength and no 
compressive-strength test value falls below specified compressive strength by more than 500 
psi. 

D. If compressive strength of in situ concrete is accepted, either without additional testing or on the 
basis of testing other than original cylinder compressive strength tests, the Contractor shall 
compensate the Department for the Contractor's failure to meet specified strength requirements 
by paying to the Department one hundred dollars ($100) per cubic yard for each one hundred 
pounds per square inch (100psi) below the specified compressive strength.  The original 
laboratory cured 28-day cylinder compressive strength test results only shall be used to 
determine the difference between specified and furnished strengths. 

E. Test results shall be reported in writing to Architect, concrete manufacturer, and Contractor 
within 48 hours of testing. Reports of compressive-strength tests shall contain Project 
identification name and number, date of concrete placement, name of concrete testing and 
inspecting agency, location of concrete batch in Work, design compressive strength at 28 days, 
concrete mixture proportions and materials, compressive breaking strength, and type of break 
for both 7- and 28-day tests. 

F. Nondestructive Testing: Impact hammer, sonoscope, or other nondestructive device may be 
permitted by Architect but will not be used as sole basis for approval or rejection of concrete. 

G. Additional Tests: Testing and inspecting agency shall make additional tests of concrete when 
test results indicate that slump, air entrainment, compressive strengths, or other requirements 
have not been met, as directed by Architect. 

H. Concrete paving will be considered defective if it does not pass tests and inspections. 

I. Additional testing and inspecting, at Contractor's expense, will be performed to determine 
compliance of replaced or additional work with specified requirements. 

J. Prepare test and inspection reports. 

3.12 REPAIRS AND PROTECTION 

A. Remove and replace concrete paving that is broken, damaged, or defective or that does not 
comply with requirements in this Section. Remove work in complete sections from joint to joint 
unless otherwise approved by Architect. 

B. Drill test cores, where directed by Architect, when necessary to determine magnitude of cracks 
or defective areas. Fill drilled core holes in satisfactory paving areas with portland cement 
concrete bonded to paving with epoxy adhesive. 

C. Protect concrete paving from damage. Exclude traffic from paving for at least 14 days after 
placement. When construction traffic is permitted, maintain paving as clean as possible by 
removing surface stains and spillage of materials as they occur. 

D. Maintain concrete paving free of stains, discoloration, dirt, and other foreign material. Sweep 
paving not more than two days before date scheduled for Substantial Completion inspections. 

END OF SECTION 




