
DN UP

1. REMOVE AND DISCARD EXISTING
WATER FOUNTAIN.

2. CUT ALL REMAINING ANCHORS
FLUSH WITH FINISH CERAMIC TILE,
TYPICAL FOR ALL IMBEDS.

DIVING BOARDS
PREVIOUSLY
REMOVED

3. PREVIOUSLY REMOVED ALL EXISTING
GRAB RAILS. REMOVE AND DISCARD
ALL ACOUSTICAL TREATMENT INCLUDING
REMOVAL OF ALL ADHESIVE TO THE
FACE OF THE MASONARY SURFACE.

4. REMOVE CONCRETE HEADWALL 
FLUSH WITH ADJACENT CERAMIC TILE.

5. REMOVE AND INFILL WINDOW AND ALL UNDERWATER LIGHTS.
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14

FLOOR DRAIN, TYP.

REMOVE DECK DRAIN AND ASSOCIATED 
PIPING. FILL OPENING TO PREP FOR NEW 
CONSTRUCTION, TYP. FOR ALL DECK DRAINS

6

15

CONSTRUCTION
ACCESS

CUT ALL ANCHOR IMBEDS
FLUSH WITH SURFACE OF
EXISTING CONCRETE FLOOR.
TYPICAL FOR ALL IMBEDS.

7

8

9

10

11

13A

3C

13A

3C
13B

SUMP PUMP
TO REMAIN

CONSTRUCTION
ACCESS

NOTE: ALL CONSTRUCTION WASTE AND DEBRIS
TO BE REMOVED FROM BUILDING AT THIS LOCATION.
CUT LARGE ELEMENTS INTO MANAGABLE SIZED
PIECES TO AVOID DAMAGING ADJACENT BUILDING
SURFACES DURING DEMOLITION AND SUBSEQUENT
DECOMMISSIONING ACTIVITIES.

EXISTING SUMP 
ASSEMBLY TO REMAIN

EXISTING POOL RECIRCULATION 
PUMP ASSEMBLY TO DEMOLISH 
AND DISCARD

EXISTING POOL HEAT 
EXCHANGER ASSEMBLY TO 
DEMOLISH AND DISCARD

EXISTING BALANCE TANK 
ASSEMBLY TO 
DEMOLISH AND DISCARD

EXISTING FLOOR SUMPS SHALL
REMAIN AND BE MAINTAINED IN
OPERATING CONDITION. NO NEW
WORK PROPOSED. IF ANY
NONFUNCTIONING ELEMENTS OR
COMPONENTS ARE NOTED, ALERT
ARCHITECT AND OWNER.

7. REMOVE AND DISCARD ALL FILTER RECIRCULATION
AND SANITIATION EQUIPMENT.

8. REMOVE AND DISCARD EXISTING HEAT EXCHANGER.

9. REMOVE AND DISCARD EXISTING PUMP AND STRAINER.

10. REMOVE AND DISCARD EXISTING SURGE TANK
AND ALL ASSOCIATED PIPING.

11. REMOVE AND DISCARD EXISTING BOOSTER PUMP.

12. REMOVE DOOR AND TRIM DOOR HEAD &
      SILL TO PROVIDE SECURITY TO SPACE
      PRIOR TO FUTURE IMPROVEMENTS. 

13. REMOVE DOOR AND TRIM DOOR HEAD &
      SILL TO PROVIDE SECURITY TO SPACE 
      PRIOR TO FUTURE IMPROVEMENTS.

6. REMOVE AND DISCARD ALL RAILINGS.

14. REMOVE AND DISCARD RAMP. REMOVE AND DISCARD ALL
ACOUSTICAL PANELS.

15. REMOVE LOUVER AND INFILL WITH 12 GAUGE
ALUMINUM PANELS TO PROVIDE AN AIRTIGHT SEAL.
RETAIN ALL LOUVERS AND STOCKPILE IN BASEMENT
FOR POTENTIAL REUSE. BACK UP ALUMINUM WITH
EXTERIOR GRADE PLYWOOD OF APPROPRIATE
THICKNESS TO PRODUCE A FIRM BASE FOR
ALUMINUM CLOSURE PANELS.

FRAMES TO REMAIN
IN PLACE
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1/8" = 1'-0"1
POOL DEMOLITION PLAN

1/8" = 1'-0"2
BASEMENT DEMO PLAN

GENERAL NOTES -

DEMOLITION

1.  Demolition drawings are intended to indicate the general scope 
and intent of the demolition work required and should not limit in 
any way the full scope of the demolition work.  Demolition work 
includes removal of all existing pool construction systems, 
equipment and loose furnishings not previously removed by the 
Owner that is required to accomplish the intent of the 
construction documents and necessary to provide a fully 
prepared facility suitable for subsequent
construction.

2.  Contractors are responsible for reviewing the complete set of 
construction documents including the Project Manual and to 
check and verify existing conditions to determine the full scope 
of demolition work.  No additional compensation will be 
considered for work that could be reasonably inferred from 
review of the documents and the site.

3.  Unless noted otherwise, all existing areas affected by demolition 
are to be prepared to receive new materials and surfaces.*

4.  Coordinate demolition removals with architectural drawings and 
Project Manual.  Refer to these documents for additional 
demolition requirements.   Except where specifically noted 
otherwise, demolition of mechanical and electrical work shall be 
by the general and electrical contractor.  Unless noted otherwise, 
demo work includes removing utilities back to source of utility 
and re-installing or capping consistent with existing conditions.

5.  The Owner shall have the option of keeping any or all 
salvageable items removed from the building.  Refer to the 
Project Manual.

6.  All new exposed masonry infill and patching in existing walls 
shall be toothed into existing masonry walls to match existing 
coursing and bond pattern if required.

7.  Should existing concrete masonry and elements scheduled for 
removal extend through existing slab to existing foundation, 
existing wall/foundation shall be removed a minimum of 4" below 
finish floor elevation.  Fill void with concrete flush with adjacent 
concrete floor.  Finish concrete as required to receive future floor 
finish.

8. Remove all delaminated and damaged tile and ceramic tile 
setting beds to the existing concrete slab surfaces to be 
prepped for new structural concrete leveling slab and prep for 
new bonding agent and concrete infill.

9. Remove lap pool headwall to the elevation of the surface of the 
concrete slabs scheduled to remain.

10.  The General Contractor shall furnish and install all temporary 
shoring as required to support existing construction scheduled to 
remain until permanent structure is in place if required.

11.  Install temporary enclosure partition between all existing and 
new/renovated construction.  Contractor shall coordinate 
partition locations with Owner.  Provide entrance/access through 
temporary enclosure partitions as required by Owner and 
applicable Building Code officials.

12.  All general demolition notes and requirements indicated on these 
drawings shall apply to all plans and applicable details/wall 
sections indicating demolition.

13.  Patch and repair all floors and walls wherever required after 
existing construction is removed.  Patched floors and walls shall 
be repaired as required to receive new finishes.*

14. Plug and fill all pipe pentrations of pool vessels for filtered water 
returns, gutter suction lines and main drain piping. All piping shall 
be cut flush with interior pool floor, rear of pool wall and gutter 
surfaces subject to filling with new concrete fill. Use expanding 
rubber pipe plugs of appropriate diameter where possible.

15. Remove vision windows in both pool vessels and prep for 
concrete infill. Typical for lap and diving pools.

* - By others at a later date

DEMOLITION KEYNOTES

CONCRETE
3A. Remove existing pool stair rails to surface of concrete floor 

deck.

3B. Remove existing concrete headwall, as required for new work 
to be completed.

3C. Remove existing concrete maintenance pad flush with the 
existing floor.

3D. Remove coping at tile perimeter of pool. Patch and prep 
horizontal wall surface to receive new concrete floor slab.

3E. Remove existing area drains in entirety & associated piping in 
tunnels below.

MASONRY
4A. Remove existing masonry door heads, including frames, and 

related construction, as required for new doors to be installed.

OPENINGS
8A. Remove existing doors, door frames, glazing and anchorage, 

as required for new work to be completed.

8B. Remove existing window and or louvers and related 
construction, as required for new work to be completed.

FINISHES
9A. Remove existing ceramic tile flooring, typical for all natatorium 

floor surfaces.

9B. Remove existing finish flooring and setting bed, as required for 
new work to be completed.

SPECIALTIES
10A. Remove all loose equipment in pool room scheduled to be 

removed by college prior to the start of demolition, i.e. pool 
safety equipment, chairs, tables, tack boards, plants, 
etc.(Keynote not shown on plan)

10B. Remove existing water cooler. Patch and repair wall as 
required for future work. 

SPECIAL CONSTRUCTION
13A. Remove existing pool pumps & associated filtration piping

13B. Remove existing pool & spa filters & associated piping

13C. Remove existing water heater & associated piping

13D. Remove existing water chemistry controllers & associated 
  piping

13E. Remove existing chemical storage container/dispenser

13F. Stabilize existing pool.Remove and discard any loose tile 
within pool vessels.

13G. Remove existing handrails & deck anchors.

13H. Remove existing pool ladder & deck anchors.

13J. Block and permanantly fill existing main drain assembly, patch 
pool floor flush with adjacent surfaces & prepare as necessary 
to receive new concrete infill.

13K. Remove existing filtered water return inlets, patch pool wall 
  flush with adjacent surfaces & prepare as necessary to 
  receive new concrete infill.

MECHANICAL / PLUMBING
22A. Refer to Mechanical and Plumbing notes on demolition 

  drawings for demolition of Mechanical and Plumbing items. 

ELECTRICAL
23A. Refer to Electrical notes on demolition drawings for demolition 

  of Electrical items.

EXISTING POOL AREAS AND VOLUMES:
POOL - 10,812 CU. FT. 

2,703 SQ. FT.
WATER WEIGHT = 674,885 LBS.

DIVING WELL - 13,550.11 CU. FT.
1,217.56 SQ. FT.

WATER WEIGHT = 845,791 LBS.

No. Description Date


