HARRISBURG AREA COMMUNITY COLLEGE 23849
J. Evans Physical Education Building - Pool Decommissioning
BIDDING/CONSTRUCTION SUBMISSION 13 NOVEMBER 2023

SECTION 01 50 00 - TEMPORARY UTILITIES AND FACILITIES

PART 1 GENERAL

1.1 SUMMARY

A. This Section specifies requirements for temporary services and facilities including
utilities, construction and support facilities, security, and protection, as specified
below. The scope of work includes installation, maintenance, and removal of
utilities.

B. Any temporary utilities, services or facilities required by any contractor to
perform its work, and are not specified in this Section, shall be provided by the
contractor requiring such services at its own expense.

C. Temporary Utilities include, but are not limited to:
1. Temporary water service.
2. Temporary electrical service and lighting.

D. Temporary Facilities include, but are not limited to:
1. Field offices and storage facilities.

2. Dumpsters and trash cans.

3. Temporary roads and lofts.

4. Dust control.

5. Temporary sanitary facilities.

6. Dewatering (of excavations and surface water).
7. Temporary use of elevators.

8. Project identification sign.

9. Project safety signs.

10. Security, safety, and protection facilities.

1.2  TEMPORARY CONSTRUCTION WATER SERVICE
A. Noftrequired.

B. This section excludes drinking water. Each Prime Contractor is responsible for
providing drinking water for its workers.

1.3 TEMPORARY ELECTRICAL SERVICE & LIGHTING

A. Code Compliance:
1. Alltemporary electrical service work shall comply with current NEC and 29
CFR 1926 requirements.
2. All materials and equipment installed shall be UL listed.
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3. Allinstalled work shall meet the requirements of the local electrical ufility.

B. The Electrical Sub Contractor shall provide all temporary electrical service and
lighting work, unless noted otherwise.

1. Existing electrical panels and outlets may be used for temporary electrical
service. When such facilities are de-energized, or are deemed to be
insufficient by the Architect and Prime General contractor, Electrical
Conftractor shall supplement, extend, or otherwise provide additional
temporary power.

2. Existing lighting may be used for temporary lighting. When existing lighting is
de-energized or otherwise not operational, Electrical Contractor shall
provide temporary lighting, including breakers, circuits, and fixtures.

C. Temporary Electrical Service - Building(s).

1. Temporary Power Station: a temporary power station shall consist of a
120V/100A service, junction box and six duplex GFCI outlets mounted to a
stand. Each duplex outlet shall have a cover for weather protection
compliant with current NEC and OSHA requirements. To the extent
practical, all temporary power stations shall be fed with power from above;
avoid placing feed cables on the ground.

2. Temporary Power Station Quantity and Placement: provide temporary
power stations in sufficient quantity, on each level of the building
(excluding the roof), so that allrooms and spaces can be reached with a
100ft extension cord.

D. Temporary Lighting — Building(s):

1. Temporary lighting in natatorium space shall be provided by existing
building lighting.

2. Temporary lighting shallilluminate allrooms to at least the level required by
29 CFR 1926.

3. Task lighting, or any additional lighting required by any contractor to
perform its work, shall be provided, installed, maintained, and removed by
the contractor requiring such lighting.

E. The Owner shall pay for all electrical power usage.

F. 480 volt/3 phase power shall not be provided. Any contractor that requires such
power shall provide such power at his own expense.

1.4  TEMPORARY FUEL GAS FOR TEMPORARY HEAT
A. Noft required.
1.5 TEMPORARY FACILITIES

A. Field Offices and Storage Facilities:
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1. Field offices and storage facilities will be provided by the Prime General
Contractor that requires them. Locations will be either as shown on the Site
Logistics Plan or as coordinated by the Architect and Owner.

B. Dumpsters & Trash Cans:

1. General Contractor shall provide dumpster service to the project. A
minimum of 1 dumpster(s) shall be maintained on site to receive all
construction waste.

2. Dumpsters shall be rotated/replaced as frequently as needed to avoid
overfiling the dumpsters.

3. General Contractor shall pay all costs associated with providing dumpsters,
including charges for over-weight and overloaded dumpsters.

4. General Contractor shall maintain the area around the dumpsterin a clean
and sanitary condition.

5.  General Contractor shall provide two 50-gal trash cans with lids for general
waste collection. The General Contractor shall empty the trash cans as
frequently as necessary to prevent them from being over-filled.

6. Refer to Section “Construction Waste Management and Disposal” for
additional requirements.

C. Temporary Roads and Lots, and Dust Confrol:
1. Notrequired.

D. Snow & lce Removal:

1. The General Contractor shall provide snow and ice removal for all building
exterior stairs and walks within the limits of construction.

2. All snow plowing and deicing is fo be completed prior to the start of the
workday and maintained throughout the day as weather conditions persist,
Contractor shall stockpile snow only at the locations designated by the
school district. In no case will stock piling of snow be permitted in any
school parking areas, walks or vehicular travel lanes.

E. Temporary Sanitary Facilities:

1. The Prime General Confractor is responsible for providing Temporary
Sanitary facilities and weekly cleaning of the temporary sanitary and
stocking them with toilet paper, hand towels and soap.

2. The Owner may permit the existing swimming pool lockerrooms to be used
for sanitary facilities.

F. Dewatering:
1. Any dewatering that may be required shall be the responsibility of Prime
General Contractor that requires dewatering to perform its work.

G. Temporary Use of Permanent Elevator:
1. Not applicable.
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H. Project Identification Sign:

1.

Not required

I.  Project Safety Signs:

1.

2.

Project Safety Signs, including signs for directions, warnings, deliveries, and
safety, as either required by 7 29 CFR 1926 or by this Section, shall be
provided by Prime General Contractor.
a. General Contractor shall provide Direction Signs 1, 2 and 3, as noted on
the Site Logistics Plan.
1) Font: Arial or similar non-serif font.
2) Letter height: 3"
3) Lefttering: black, vinyl or paint
4) Substrate: Aluminum, corrugated plastic, or other durable material
suitable for exterior use. Reflective white surface.
5) Posts: Posts shall be metal, designed for traffic signs to be bolted to
them.
6) Sign height: Center of sign to be 48" to 52" above the adjacent
road, drive, or lof.
The quantities and locations of such signs shall be coordinated with the
Construction Manager.

J. Security, Safety and Protection Facilities:

1.

Fire Extinguishers: General Contractor shall provide and maintain temporary
fire extinguishers in size(s), quantities on each building level and area as
required by 29 CFR 1926.

Welding & Hot Work: Any contractor performing welding, metal
cutting/grinding, or any other hot work or work likely to creak sparks and
the risk of fire, shall provide its own fire extinguishers and/or fire blankets as
required by 29 CFR 1926.

Personal Protective Equipment (PPE): All prime contractors shall provide 29
CFR 1926-compliant Personal Protective Equipment, required for the work
performed, fo its workers.

First Aid Kits: All prime contractors shall maintain on site a first aid kit/station,
including eyewash, compliant with 29 CFR 1926. General Contractor shall
provide one 29 CFR 1926-compliant first aid station for each area/unit of
the building.

Silica Dust: Any contractor performing work that may create silica-
containing dust shall comply with 29 CFR 1926 requirements. Provide all PPE
and dust-collecting equipment required.

Lasers: Any contractor using lasers shall comply with 29 CFR 1926
requirements and shall post warning signs throughout the work area.
Barricades: Any contractor performing work that requires control of access
shall provide its own barricades. For work is areas where the public operates
motor vehicles (public and private roads, drives and lots), thisincludes DOT-
approved warning signs, lights, and flagmen. When required by the
Authority Having Jurisdiction, prepare, and submit to the AHJ a
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K.

L.

10.

11.

12.
13.

14.

Maintenance and Protection of Traffic (MPT) Plan.

Environmental Protection: All prime confractors are responsible for
implementing environmental protection measures. This includes, but is not
limited to, providing 29 CFR 1926-compliant storage of chemicals, liquids
and other materials that may be harmful to the environment; and the
immediate cleanup of spills or discharges of such materials.

Building Locks: Owner shall provide keys to the exterior storefront double
doors. General Contractor shall lock the doors at the end of the workday.
Temporary Railings at pool vessels: General Contractor shall install, and
when directed, remove 29 CFR 1926-compliant temporary railing.
Ladders, Lifts and Scaffolding: Each contfractor shall provide its own ladders,
lifts and scaffolding if required. All ladders, lifts and scaffolding shall comply
with 29 CFR 1926.

Temporary Stairs: Temporary stairs are not required for this project.
Special requirements for ventilation are the responsibility of the Prime
General Contractor, requiring ventilation for their work. This includes work
that produces smoke, fumes, or noxious odors.

Tree Protection Fence: Not required.

Temporary Construction Fencing: (May not be required - TBD)

1.

General Contractor shall provide temporary construction fencing as shown
on the Site Logistics Plan; if not shown on the Site Logistics Plan or other
drawing, the temporary construction fencing shall be installed along the
Limits of Construction line.

Install temporary construction fencing within 14 days of receipt of the

Notice to Proceed.

Remove the temporary construction fencing at Substantial Completion, or

when directed by the Construction Manager.

Temporary construction fencing specifications:

a. Fence Height: 6’-0".

b. Temporary fence panels, with bases and sandbags for ballast, shall be
used. Fence panels shall be fied together with wire, or other means, to
prevent removal of fence panels.

c. Fence Mesh: galvanized wire, 112 gauge x 2 3/8" mesh. Neither top

rails nor top wires are required.

Wind Screen: Not required.

e. Vehicle Gates: Provide vehicle gates that are shown in the drawings.

Where not shown, coordinate gate locations with the Construction

Manager and the other prime contractors.

Man-Gates: Not required.

g. Gate Locks: Provide chain and keyed padlocks for each gate. All
padlocks shall be keyed alike. Provide a key to the Owner.

1) Confractors may daisy-chain padlocks.

o

—h

Wheel Wash Facility: Not required.
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M. Concrete Washout Facility: Washout of concrete transit trucks and portable
mixers shall not be permitted on site.

N. Inspections:

1.

The Prime General Contractor providing temporary utilities shall arrange for
authorities having jurisdiction to inspect and test each temporary utility
before use and obtain required certifications and permits. Provide copies
of the results of all inspections and tests to the Owner and Architect.

The Prime General Contractor providing temporary facilities shall inspect
such facilities at least weekly, and correct, repair, add to or replace
facilities that do not meet the Quality Assurance requirements.

1.6 PROJECT CONDITIONS

A. Conditions of Use:

1.

2.

3.

The Prime General Contractor shall keep temporary services and facilities
clean and neat in appearance.

The Prime General Contractor shall operate such facilities in a safe and
efficient manner.

The Prime General Contractor shall take necessary fire prevention
measures.

Do not allow hazardous or unsanitary conditions or public nuisances to
develop or persist on the site.

Report any unsafe conditions noticed to the Owner and Architect
immediately.

1.7 QUALITY ASSURANCE

A. Regulations: Alltrades shall comply with industry standards and applicable laws
and regulations of authority having jurisdiction, including but not limited to:

1.

NN

Municipal and Pennsylvania Department of Labor and Industry Building
Code Requirements.

State Health and Safety Regulations.

Federal Health and Safety Regulations (29 CFR 1926)

Utility Company Regulations.

Police, Fire Department, and Rescue Squad rules.

State Department of Transportation

State and Federal Environmental Protection Regulations.

PART 2 - PRODUCTS

2.1 MATERIALS

A. General: Provide either new materials or undamaged previously used materials
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2.2

in serviceable condition for use in temporary construction. Provide materials
suitable for the use intended.

EQUIPMENT

A.

General: Provide either new equipment or undamaged previously used
equipment in serviceable condition for use in temporary construction. Provide
equipment suitable for use intfended.

Water Hoses: Provide three-quarter (3/4)" heavy duty abrasion resistant, flexible
rubber hoses with pressure rating greater than the maximum pressure of the
water distribution system. Provide adjustable shut off nozzles at hose discharge.

Architect’'s/Owner’s Field Office: Not required.

PART 3 - EXECUTION

3.2

3.03

3.04

3.05

GENERAL

A.

Use qualified personnel for installation of temporary facilities. Locate facilities
where they will serve the project adequately andresult in minimum interference
with performance of the work. Relocate and modify facilities as required.

Provide each facility ready for use when needed to avoid delay. Maintain and
modify as required. Do not remove until facilities are no longer needed or are
replaced by completed permanent facilities that have been authorized for use.

Permanent Systems and Equipment Warranties: If permanent systems and
equipment are used as temporary systems and equipment, the responsible
Prime Contractor shall clean, repair, and refurbish the facilities, and take alll
steps and actions at ifs own cost to provide the required warranties
commencing upon Substantial Completion.

TEMPORARY ROADS AND LOTS

A.

Not required.

TEMPORARY DISCHARGE OF ROOF DRAINS

A.

Not required.

DAILY AND WEEKLY CLEANUP
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A.

Daily Cleanup:

1. Each Prime Contractor shall clean up its work areas daily, including those of
its sub and sub-subcontractors.

2. Daily cleanup will leave the building and site free of trash, construction
waste and other debris.

3. Floors shall be broom cleaned daily.

Weekly Cleanup:

1.  General Contractor shall serve as the lead contractor for coordinating and
maintaining a clean project site.

2. On aday agreed to by all Prime Contractors, each prime contractor shall
send one worker, plus one worker for each of its subcontractors that worked
on site at any time during the last seven calendar days, to report to
General Contractor for a Composite Cleanup Crew (CCC). The CCC shall
start work at the beginning of the workday and continue to work until the
Owner and architect are satisfied that the building and site are clean.

3. General Contractor shall provide trash cans as needed for this cleanup
work. The frash cans for the break and lunch areas shall not be used for
weekly cleanup.

Cleaning Public Streefs:

1. General Contractor shall clean daily all mud, dirt, and debris resulting from
all frades operations from the streets, sidewalks, drives, parking areas
adjacent to the project site. This work will be performed as required by
public road condition, and as frequently as required by the Owner or the
local municipality.

3.06 QUALITY CONTROL

A.

The Prime General Contractor providing temporary utilities shall arrange for
authorities having jurisdiction to inspect and test each temporary utility before
use and obtain required certifications and permits. Provide copies of the results
of all inspections and tests to the Owner and Architect.

The Prime General Contractor providing temporary facilities shall inspect such
facilities at least weekly, and correct, repair, add to orreplace facilities that do
not meet the Quality Assurance requirements.

END OF SECTION 01 50 00
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