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DEMOLITION NOTES:

@ REMOVE WALL AND FRAMING.

REMOVE DOOR, ASSOCIATED FRAME, THRESHOLD
AND HARDWARE. PREPARE OPENING FOR NEW DOOR.

@ REMOVE DOOR, ASSOCIATED FRAME, THRESHOLD,
AND HARDWARE. PREPARE OPENING FOR NEW FRAMING.

REMOVE WINDOW & ASSOCIATED FRAME;
PREPARE OPENING FOR NEW WINDOW.

@ REMOVE WINDOW & ASSOCIATED FRAME;
PREPARE OPENING FOR NEW FRAMING.
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DEMOLITION PLAN

SCALE: %" =1-0"

GENERAL DEMOLITION NOTES:

1.

ALL MATERIALS AND DEBRIS ASSOCIATED
WITH THE DEMOLITION OF THE EXISTING
FACILITY BECOMES THE SOLE PROPERTY
AND RESPONSIBILITY OF THE CONTRACTOR.
EXCEPT, ALL RECYCLABLE MATERIALS SHALL
BE RETURNED TO THE DEPARTMENT.

CONTRACTOR SHALL BE RESPONSIBLE FOR
PROPER DISPOSAL OF ALL CONSTRUCTION
DEBRIS AND MATERIALS.

CONTRACTOR SHALL PROVIDE DUMPSTERS
AND OTHER DISPOSAL EQUIPMENT
NEEDED FOR THE DEMOLITION PHASE OF
THIS PROJECT.

CONTRACTOR SHALL OBTAIN ALL NECESSARY
DOCUMENTATION REQUIRED FOR THE
DEMOLITION PHASE, TO INCLUDE BUT NOT
LIMITED TO CERTIFIED DISPOSAL SITE
PERMITS, AND DISPOSAL PERMITS, ETC.

BUILDING INTERIOR SHALL BE COMPLETELY
GUTTED TO EXPOSED FRAMING UPON DEMO
COMPLETION.

CONTRACTOR TO REMOVE ALL CEILING
MOUNTED ITEMS FOUND ABOVE EXIST. CEILING
FINISHES.

REMOVE ACOUSTICAL CEILING SYSTEM AND BOARD CEILING
ABOVE TO EXPOSE EXIST. FRAMING, REMOVE EXIST. INSULATION.

REMOVE CEILING BOARD TO EXPOSED EXIST. FRAMING,
REMOVE EXIST. INSULATION.

REMOVE FLOOR FINISHES (VCT/CARPET), TO EXPOSE FLOOR
SUBSTRATE. REMOVE WALL BASE.

REMOVE GYPSUM WALL BOARD AND WAINSCOTING TO EXPOSE
EXIST. FRAMING; EXTERIOR WALLS.

@ REMOVE GYPSUM WALL BOARD AND WAINSCOTING TO EXPOSE
EXIST. FRAMING; INTERIOR WALLS.

e PLUMBING FIXTURES AND ASSOCIATED ITEMS TO BE REMOVED BY
™ .3 CONTRACTOR. SEE PLUMBING PLAN FOR FURTHER DETAILS.

@ REMOVE SIDING & ASSOCIATED ITEMS; BUILDING PERIMETER.

REMOVE VINYL SKIRTING & ASSOCIATED ITEMS; BUILDING PERIMETER.

REMOVE SOFFIT & ASSOCIATED ITEMS; BUILDING PERIMETER.
o@@ @ REMOVE GUTTERS, DOWNSPOUTS AND ASSOCIATED ITEMS.

REMOVE VENT/GRILL THRU WALL; PREPARE OPENING
FOR NEW FRAMING.

@ REMOVE CHIMNEY, PREPARE OPENING FOR NEW FRAMING.

@ REMOVE VINYL SKIRTING & DETERIORATED SUBSTRATE;
BUILDING PERIMETER.

REMOVE WOOD STAIRS, CONCRETE SUPPORTS AND
ASSOCIATED ITEMS.

REMOVE CONCRETE SLAB AND ASSOCIATED ITEMS.

@ REMOVE FIRE EXTINGUISHERS; SALVAGE FOR REINSTALLATION.
REMOVE BULKHEAD.

CREATE OPENING IN WALL TO PREPARE FOR NEW WINDOW.

@ REMOVE FLOORING SUBSTRATE, T&G PLANK SUBFLOOR, AND
FLOOR JOISTS IN THIS AREA (APPROX. 250SF).

REMOVE CURB STOPS, REBAR PINS, LANDSCAPING TIMBERS
AND ASSOCIATED ITEMS.
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COMMONWEALTH OF PENNSYLVANIA

DEPT. OF MILITARY & VETERANS' AFFAIRS
ANNVILLE, PENNSYLVANIA 17003

DESIGN PROFESSIONALS:
OFFICE OF FACILITIES AND ENGINEERING

BUREAU OF DESIGN AND PROJECT MANAGEMENT
BLDG. 0-10, FORT INDIANTOWN GAP
ANNVILLE, LEBANON COUNTY, PENNSYLVANIA

PROJECT NO. 42200129

VERIFY SCALE

BAR IS ONE (1) INCH LONG
ON ORIGINAL DRAWING:

0 | —

IF BAR IS NOT ONE (1) INCH LONG,
ADJUST SCALE ACCORDINGLY

BUILDING 12-07
RENOVATION

CLEMENT AVE, FORT INDIANTOWN GAP
ANNVILLE, LEBANON COUNTY, PENNSYLVANIA

DEMOLITION PLAN

CONTRACTOR SHALL FIELD VERIFY
ALL DIMENSIONS.
VARIANCE FROM CONTRACT
DOCUMENTS NOT PERMITTED
WITHOUT BUREAU OF ENGINEERING
AND ARCHITECTURE APPROVAL.
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